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SECTION 1
NOTICE TO RESPONDENTS
1.1 General Information

The Texas A&M University System Office of Facilities Planning & Construction
(FP&C) is accepting proposals for the selection process to enter into a contract with a
Construction Manager at Risk (CMAR) firm to provide pre-construction services such as
constructability guidance, cost estimates, and construction schedules; provide a
Guaranteed Maximum Price (GMP); and perform complete construction services
consistent with the CMAR construction delivery process as utilized by The Texas A&M
System for the Center for Infrastructure Renewal on the Texas A&M University, College
Station, Texas. This document provides information for interested parties to prepare and
submit a response to the Request for Proposal (RFP) for consideration by FP&C and the
A&M System.

This RFP is the process for selecting a CMAR firm for the Project as provided by Texas
Education Code 51.782(e). The RFP provides the information necessary to prepare and
submit Proposals including fee proposals and general conditions prices. The Owner will
rank the Respondents in the order that they provide the “best value” for the Owner based
on the published selection criteria and on the ranking evaluations. Interviews of CMAR
firms may follow at the Owner’s option.

1.2 Public Information Statement

The Owner considers all information, documentation and other material submitted in
response to this solicitation to be of a non-confidential and/or non-proprietary nature and
therefore subject to public disclosure under the Texas Public Information Act (Texas
Government Code, Chapter 552.001, et seq.) after a contract is executed. Respondents
are hereby notified that the Owner adheres to all statutes, court decisions, and opinions of
the Texas Attorney General with respect to disclosure of RFP information.

Information in any tangible form which is submitted by respondents will be treated as
confidential until such time as a contract is executed. After that time, the information
may be disclosed to requestors under the Texas Public Information Act, Chapter 552,
Texas Government Code. If a respondent believes all or a portion of the information
submitted is proprietary and confidential and should therefore be exempt from disclosure,
they must clearly designate the specific item(s) as proprietary and confidential and the
proper statutory citation must be provided in each instance.

1.3 Type of Contract

Any contract resulting from this solicitation will be in the form of the Owner’s Standard
CMAR Agreement, a copy of which is attached.
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1.4 Clarifications and Interpretations

Respondents are required to restrict all contact and questions regarding this RFP to the
named individual listed in Section 1.6 of this RFP.

Any clarifications or interpretations of this RFP that materially affect or change its
requirements will be issued by the Owner as an addendum. All such addenda issued by
the Owner before the Proposals are due are part of the RFP, and respondents shall
acknowledge receipt of and incorporate each addendum in its Proposal.

Respondents shall consider only those clarifications and interpretations that the Owner
issues by addenda eight (8) business days prior to the submittal deadline. Interpretations
or clarifications in any other form, including oral statements, will not be binding on the
Owner and should not be relied upon in preparing the Proposal.

1.5 Submittal Deadline

FP&C will accept proposals uploaded to e-Builder until 2pm, Wednesday, December 2,
2015.

Upload one (1) copy of the Qualifications and one (1) copy of the HUB Participation
and/or HUB Subcontracting Plan in “pdf” format. An original signature must appear on
the Compliance Certification (ref. Section 3).

After evaluation of the HUB Participation Plan and /or HUB Subcontracting Plan and
Section 3.9 - Respondent’s Compliance Certification, Section 3.8 - Respondent’s Pricing
and Project Delivery Proposal will be publicly opened and the names of the respondents
and the monetary proposals read aloud at 3pm, Wednesday, December 2, 2015 in The
Texas A&M University System Building, Room 122, 301 Tarrow Street, College
Station, TX 77840.

It is the complete responsibility of the Respondent to ensure that submittals are received
by the submittal deadline. E-Builder will not allow uploads after the deadline.

1.6 Contact
Any questions regarding this Request for Proposals shall be directed to:

Daniel McGuire

The Texas A&M University System

Office of Facilities Planning & Construction
301 Tarrow Street, 2nd Floor

College Station, Texas 77840-7896

Phone: (979) 458-7074
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e-mail: dmcguire(@tamus.edu

1.7  Respondent’s Acceptance of Evaluation Methodology

Submission of a Proposal indicates Respondent's acceptance of the evaluation techniques
and the recognition that subjective judgments must be made by the Owner during the
evaluation process.

1.8 Definitions
As used in this RFP, the terms have the meanings set forth below:

“Construction Manager At Risk (CMAR) Services” means a single contract with a
construction firm to complete the construction of the facility.

“Contractor” means the individual, corporation, company, partnership, firm or other
organization that has contracted to perform the Work under a CMAR Services with the
Owner.

“Owner” shall mean The Board of Regents of The Texas A&M University System or its
designated representative which is Facilities Planning & Construction (FP&C).

1.9  Direction and Management

The work of this project is under the direction and management of the Texas A&M
University System Office of Facilities Planning & Construction with offices in College
Station, Texas.

1.10  Obligations of Parties

Respondent understands and acknowledges by submitting a Proposal that the Proposal
presented is based on assumed requirements for the proposed project; and, that the Owner
has made no written or oral representations that any such assumed requirements are
endorsed or accepted should a contract arise from the presented Proposal.

Furthermore, Respondent understands and acknowledges by submitting a Proposal that
any and all costs incurred by the Respondent as a result of the Respondent's efforts to
participate in this selection process shall be at the sole risk and obligation of the
Respondent.

The Owner will not provide compensation to Respondents for any expenses incurred for
proposal preparation or for any presentations made.

The Owner makes no guarantee that an award will be made as a result of this RFP, and
reserves the right to accept or reject any or all proposals, waive any formalities or minor
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technical inconsistencies, or delete any item/requirements from this RFP or resulting
contract when deemed to be in the Owner’s best interest. Representations made within
the Proposal response will be binding on responding firms.

1.11 Completeness of Proposal

Respondent should carefully read the information contained herein, and the Program of
Requirements document. It is the responsibility of the Respondent to submit a complete
response to all requirements and questions.

Proposals which are qualified with conditional clauses, or alterations, or items not called
for in the RFP documents, or irregularities of any kind are subject to disqualification at
the option of the Owner.

Each Proposal should be prepared simply and economically, providing a straightforward,
concise description of the firm’s ability to meet the requirements of the RFP. Emphasis
should be on completeness, clarity of content, responsiveness to the requirements, and an
understanding of the Owner’s needs.

Failure to comply with the requirements contained in this RFP may cause rejection of the
Proposal.

The Owner will not acknowledge or receive Qualifications that are delivered by
telephone, facsimile (fax), or electronic mail (e-mail).

1.12 Withdrawal or Modification

A Proposal may be withdrawn and resubmitted any time prior to the time set for receipt
of Proposals. No Proposal may be changed, amended, or modified after the submittal
deadline. No Proposal may be withdrawn after the submittal deadline without approval
by the Owner which shall be based on Respondent’s written request stating reasons for
withdrawing the proposal that are acceptable, in the Owner’s opinion.

1.13  Ownership of Proposals
Proposals and any other information submitted by Respondents shall become the property
of The Texas A&M System (the Owner); however, the Owner may return all other
Proposal information once a contract award is made.

1.14  Validity Period
Proposals are to be valid for the Owner’s acceptance for a minimum of 90 days from the
submittal deadline date to allow time for evaluation and selection. A Proposal, if

accepted, shall remain valid for the life of the Contracts resulting from this selection
process.
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1.15 General Conditions

By signing and submitting a Proposal, Respondent certifies that any attached or
referenced conditions or documents are applicable to this procurement only to the extent
that they do not conflict with the statutes or Administrative Code of the State of Texas, or
the advertised contract conditions, and that they do not impose additional requirements
on the Owner. Respondent further certifies that the submission of a Proposal is
Respondent’s good faith intent to contract with the Owner as specified herein and that
such intent to contract is not contingent upon the Owner’s acceptance or execution of any
such attached or referenced conditions, or other documents.

1.16  Historically Underutilized Businesses’ Submittal Requirements

It is the policy of the State of Texas and the A&M System to encourage the use of
Historically Underutilized Businesses (HUBs) in its prime contracts, subcontractors, and
purchasing transactions. The goal of the HUB program is to promote equal access and
equal opportunity in A&M System contracting and purchasing.

HUB Participation Plan (Required)

Each respondent is required to submit a HUB Participation Plan that details HUB
outreach and recruitment efforts during construction. FAILURE TO SUBMIT A
COMPREHENSIVE, ACCEPTABLE HUB PARTICIPATION PLAN WILL BE
CONSIDERED A MATERIAL FAILURE TO COMPLY WITH THE
REQUIREMENTS OF THE RFP AND WILL RESULT IN REJECTION OF THE
RESPONSE.

The Participation Plan shall include the following:

e The Respondent shall state whether it is a Texas certified HUB.

e Provide a sample solicitation notice letter that will be sent to HUB vendors for the
subcontracting opportunities. The notice shall, in all instances, include the scope of
work, information regarding location to review plans and specifications, information
about bonding and insurance requirements, and identify a contact person.

e Provide a sample solicitation letter that will be sent to trade organizations or
development centers for the subcontracting opportunities. The notice shall, in all
instances, include the scope of work, information regarding location to review plans
and specifications, information about bonding and insurance requirements, and
identify a contact person.

e Provide a list of the trade organizations or development centers that you intend to
work with in your outreach efforts.

e Provide documentation that describes how you intend to locate the HUB vendors for
solicitation — Will you use the CMBL listings? Will you advertise in trade
organization newsletters or newspapers? Etc.

HUB Subcontracting Plan (Required if Subcontractors will be used during Pre-
construction Services)
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Subcontracting opportunities are not anticipated for this RFP for Pre Construction
Services and therefore a HUB Subcontracting Plan (HSP) is NOT required. In the event
that the respondent determines a subcontractor(s) will be used for Pre Construction
Services, the respondent WILL BE required to make a good faith effort and complete the
State of Texas HUB Subcontracting Plan available on the following website:

http://www.tamus.edu/business/facilities-planning-construction/forms-guidelines-wage-
rates/

FAILURE TO SUBMIT A COMPREHENSIVE, ACCEPTABLE HUB
SUBCONTRACTING PLAN (only if subcontractors will be used by respondents for pre-
construction services) WILL BE CONSIDERED A MATERIAL FAILURE TO
COMPLY WITH THE REQUIREMENTS OF THE RFP AND WILL RESULT IN
REJECTION OF THE RESPONSE.

For information regarding The Texas A&M University System HUB Program and HUB
Subcontracting requirements, please contact Mr. Jeff Zimmermann, Director,
Procurement & Business Services, JZimmermann@tamus.edu, (979) 458-6410.
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SECTION 2

EXECUTIVE SUMMARY

Scope of Work

The Center for Infrastructure Renewal (CIR), a building for Texas A&M Engineering
Experiment Station (TEES), is envisioned as a collaborative and interdisciplinary
engineering research facility focusing on all facets of infrastructure research. The facility
will incorporate research teams from across the university including TEES, the Texas
Transportation Institute (TTI), and College of Engineering. The research conducted in the
building is intended to make a positive impact on the nation's infrastructure by
researching issues related to improved safety, security, efficiency, performance,
longevity, hazard resiliency, and sustainability.

The facility will contain collaborative, multi-use spaces and include shared facilities that
support interdisciplinary engineering research teams. In particular, the high bay and mid
bay spaces (at ~60' and 40' respectively) will support research teams from many
departments. The facility will also include several specialized laboratories conducting
some of the edge research in smart grid technology, connected vehicle sensors and
corrosion sciences. The facility will capitalize on its location near the recently completed
Engineering Research Building in the Texas A&M University Research Park, creating a
unique destination for faculty and showcase the depth and diversity of research at the
university.

Project Delivery

The completion date for construction is anticipated to be no later than 06.08.2018. Please
see attached Program of Requirements or project schedule for anticipated deadlines.

The approved Program of Requirements is attached to this proposal for reference.

Tentative Schedule of Actions

Proposal Submittal Deadline 12.02.2015
Announce Short Listed Firms 12.16.2015
Interviews for CMAR 01.07.2016
Announce Selected CMAR Firm 02.04.2016

Preparation and Submittal Instructions

Respondents must complete, sign and return Section 3 (3.1 through 3.9) as part of its
Proposal response. Failure to sign and return these forms may cause the Proposal to be
rejected.
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SECTION 3
PROPOSAL REQUIREMENTS

Respondents shall carefully read the information contained in the following criteria and submit a
complete Proposal to all questions in Section 3 formatted as directed in Section 4. Incomplete
Proposals will be considered non-responsive and subject to rejection.

The Respondent selected to be the CMAR will be the firm whose experience and qualifications,
as presented in response to this RFP, establish it, in the opinion of the Owner, as well qualified
and offering the greatest benefits and experience to The Texas A&M University System.

The criteria for evaluation of proposals, and selection of the successful respondent, will be based
on the following criteria:

3.1 CRITERIA ONE: RESPONDENT’S ABILITY TO PROVIDE CONSTRUCTION
MANAGEMENT SERVICES

3.1.1 Qualification information submitted shall be applicable only to the company
entity or branch that will perform this Work.

3.1.2 Provide a statement of interest along with the respondent’s unique qualifications
as they pertain to the work of this project.

3.1.3 Provide the following information on your company:

e Organization type, corporation, partnership, sole proprietorship or joint venture. If,
corporation identify state of incorporation.

e Year the firm was established

e Volume of work completed in Texas over last 5 years: (Through 12/31)

¢ Volume of work completed nationally over last 5 years: (Through 12/31)

3.14 Identify the total number and dollar amount of contracts you currently have in
progress.

3.1.5 Identify the percent of work and trades you normally perform with your own
forces.

3.1.6 Identify if the company is currently for sale or involved in any transaction to

expand or to be acquired by another business entity? If yes, please explain the impact to
organization and management efforts.

3.1.7 Provide details of any past or pending litigation, or claims filed, against your
company that may affect your performance under an Agreement with the Owner.
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3.2

3.3

34

3.1.8 Identify if your company has ever defaulted, failed to complete any work or
otherwise been discharged prior to completion of the project? If yes, stipulate when, where
and why.

3.1.9 Identify if your company has ever paid liquidated damages or a penalty for failure
to complete a contract on time. If yes, stipulate for which project, when and why.

3.1.10 Does any relationship exist by relative, business associate, capital funding
agreement, or any other such kinship between your firm and any Owner employee, officer or
Regent? If so, please explain.

CRITERIA TWO: QUALIFICATIONS OF CONSTRUCTION MANAGER AT RISK
TEAM

3.2.1 Describe your management philosophy for the Construction Manager at Risk
construction delivery method

3.2.2 Describe your construction management and execution plan for providing Pre-
Construction Services for this Project.

3.23 Attach your Project Organization Chart for your complete team and resumes of
key individuals that will be assigned to this project for Pre-Construction Services and
Construction Services for your firm. (See Special Conditions, for minimum on-site
construction team). Include personal references with phone numbers for each. Confirm in
graphic form the lines of authority and communication, and the estimated percent of time
these individuals will be involved in this project for Pre-Construction Services.

CRITERIA  THREE: RESPONDENT’S  PAST  PERFORMANCE  ON
REPRESENTATIVE CMAR PROJECTS
3.3.1 Identify and describe the proposed team’s past experience for providing

Construction Manager at Risk services that are most related to this project within the last five
(5) years. List the projects in order of priority with the most relevant project listed first.
Provide the following information for each project listed:

e Project name, location and description

Color image of project

Original and Final construction cost

Percentage or dollar amount of self-performed work

Final project gross square foot.

Notice to Proceed and Substantial Completion dates

Name of your Project Manager and Project Superintendent

Names of Mechanical, Plumbing and Electrical Subcontractors

Name and contact information for Owner representative.

Name and contact information for Architect/Engineer

CRITERIA FOUR: RESPONDENT’S ABILITY TO ESTABLISH CONTROL COSTS
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3.4.1 Describe your fiduciary responsibility as a CMAR using GMP contracts for
publicly funded projects.

3.4.2 Describe your cost estimating methods. From any of three (3) projects listed in
response to this RFP, describe how the estimates were developed, how often they were
updated and the degree of accuracy achieved.

343 The Owner intends to accept a Guaranteed Maximum Price prior to
commencement of Construction Documents. Describe 1) Your process for ensuring that the
Design Documents provide the information necessary to arrive at a complete GMP, including
all Owner requirements with reasonable contingencies, and 2) Your process for subsequently
ensuring that the 100% Construction Documents align with the project scope in the
previously accepted GMP proposal documents.

3.5  CRITERIA FIVE: RESPONDENT’S ABILITY TO MEET SCHEDULES

3.5.1 Describe how you will develop, maintain and update the project schedule during
design and construction.

3.5.2 Describe your approach to assuring timely completion of this project, including
methods for schedule recovery, if necessary. From any three (3) of the projects listed in
response to this RFP, provide examples of how these techniques were used, including
specific scheduling challenges/requirements and actual solutions.

3.5.3 Provide a sample Work Progress Schedule (bar chart acceptable) for all phases of
this project including pre-construction services and milestones as they may be understood at
this time. Should no overall program or schedule be included in this RFP provide a sample
from a similar project your firm has recently been involved with.

3.5.4 Describe your experience with CPM scheduling. From any of three (3) of the
projects listed in response to this RFP, provide a sample of the monthly schedule reports,
including identified milestones, assignment of float and schedule recovery plans.

3.6 CRITERIA SIX: RESPONDENT’S ABILITY TO MANAGE CONSTRUCTION
SAFETY AND QUALITY

3.6.1 Briefly describe the firm’s approach for anticipating, recognizing and controlling
safety risks and note the safety resources that the firm provides for each project’s Safety
program.

3.6.2 Identify the firm’s Experience Modification Rate (EMR) for the five (5) most
recent annual insurance-year ratings

3.6.3 Identify the firm’s annual OSHA Recordable Incident Rate (RIR) for all work
performed during the past five (5) calendar years.
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3.64 Identify the firm’s annual OSHA Days Away From Work Incident Rates (DAFW)
for all work performed during the past five (5) calendar years.

3.6.5 List any OSHA reports/citations your firm has been issued during the last five (5)
years and final outcome of each

3.6.6 Describe your quality assurance program. Explain the methods used to ensure
quality control during the Construction phase of a project. Provide specific examples of how
these techniques or procedures were used from any three (3) projects listed in response to

3.7 CRITERIA SEVEN: RESPONDENT’S KNOWLEDGE OF CURRENT
CONSTRUCTION TECHNOLOGIES AND BEST PRACTICES

3.7.1 Describe what you perceive are the critical pre-construction issues for this project.
Identify any difficulties or unique challenges that you anticipate in the CMAR process for
this project. How does this team intend to manage and resolve these issues? What assistance
will you require from the Owner?

3.7.2 Describe your procedures, objectives, and personnel responsible for reviewing
design and construction documents and for providing feedback regarding cost, schedule, and
constructability to the A/E and the Owner on this project.

3.7.3 Describe your experience utilizing building information modeling processes and
tools on other similar projects.

3.7.4 Provide an example of a successful constructability program used to maintain
project budgets without sacrificing quality

3.7.5 Describe your Bid/Proposal package strategy for completion of the Construction
Documents and for procuring Cost of the Work subcontractors, vendors, suppliers, etc.

3.7.6 Describe your process for attracting qualified and experienced mechanical,
electrical, and plumbing subcontractors to submit proposals for this project.

3.7.7 In addition to, and distinct from any HUB Good Faith Effort required by Texas
law, the respondent is required to submit a HUB Participation Plan describing in detail how
the respondent will commit to attract and use certified HUBs to meet or exceed the State of
Texas Disparity Study Goals for all goods and services needed throughout the term of the
contract.
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CRITERIA EIGHT: RESPONDENT’S PRICING AND PROJECT DELIVERY
PROPOSAL

THIS SECTION MUST BE COMPLETED AND RETURNED WITH

RESPONDENT’S PROPOSAL. FAILURE TO RETURN THIS SECTION WILL
RESULT IN THE REJECTION OF YOUR PROPOSAL.

Proposal of:

(Company Name)
To:  The Texas A&M University System

Ref.: Center for Infrastructure Renewal
Texas A&M University
College Station, Texas
Project No. 08-3196

Having carefully examined all of the requirements of this RFP and any attachments
thereto, the undersigned proposes to furnish CMAR services as required at the terms
stated herein.

Pricing Schedule and Costing Methodologies

Include all fees and costs of the Contractor associated with the Pre-Construction Phase
and Construction Phase Services for this project. Identify fee and costs based upon the
AACC as stated in the Program of Requirements or the Scope of Work listed in Section 1
of this RFP.

PART 1, PRE-CONSTRUCTION PHASE FEE

Contractor’s fee for the Construction Contractor’s Participation in the Pre-Construction
Phase
(Includes All Design Phases)

% )

PART 2, CONSTRUCTION PHASE FEE

A. For Construction Phase Services, based on the anticipated GMP established at the
time of this Agreement, Owner shall pay Contractor a stipulated Construction Phase Fee
amount of:
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Dollars ($ );

B. If the Owner agrees to an increase or decrease in the GMP, the Construction
Phase Fee shall be equitably adjusted.

PART 3, LIMITATION ON GENERAL CONDITIONS COSTS

A. The maximum allowable amount of General Conditions Costs payable to the
Contractor during the Construction Phase, based on the anticipated GMP established at the
time of this Agreement and the staffing delineated in Attachment F, would be the total
amount of (‘Attachment F° — Itemized Allowable Conditions worksheet must be
completed, unaltered, and attached. No Exceptions.):

Dollars ($ )

B. If Owner agrees by express written approval to an increase or decrease in the GMP
the maximum allowable amount of General Conditions Costs shall be equitably adjusted
by an amount determined by Owner taking into consideration the effect of the increase or
decrease on General Conditions Costs

Addenda Acknowledgment

Receipt is hereby acknowledged of the following addenda to this RFP by entering yes or
no in space provided and indicating date received. Enter “0" if none received.

No.1 Date
No.2 Date
No.3 Date
No. 4 Date
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CRITERIA NINE: RESPONDENT’S COMPLIANCE CERTIFICATION

THIS SECTION MUST BE COMPLETED, SIGNED, AND RETURNED WITH
RESPONDENT’S PROPOSAL. FAILURE TO SIGN AND RETURN THIS
SECTION WILL RESULT IN THE REJECTION OF YOUR PROPOSAL.

3.9.1

39.2

393

394

395

3.9.6

3.9.7

By signature hereon, Respondent offers and agrees to furnish all services to
construct the project at the prices quoted and comply with all terms, conditions,
and requirements set forth in the RFP documents and contained herein.

By signature hereon, Respondent affirms that it has not given, nor intends to give
at any time hereafter, any economic opportunity, future employment, gift, loan,
gratuity, special discount, trip, favor or service to a public servant in connection
with the submitted Proposal. Failure to sign hereon, or signing a false statement,
may void the proposal or any resulting contracts at the Owner’s option, and the
Respondent may be removed from all proposal lists at this Agency.

By signature hereon, a corporate Respondent certifies that it is not currently
delinquent in the payment of any Franchise Taxes due under Chapter 171, Texas
Tax Code, or that the corporation is exempt from the payment of such taxes, or
that the corporation is an out-of-state corporation that is not subject to the Texas
Franchise Tax, whichever is applicable. A false certification shall be deemed a
material breach of contract and, at the Owner’s option, may result in cancellation
of any resulting contract.

By signature hereon, the Respondent hereby certifies that neither the Respondent
nor the firm, corporation, partnership or institution represented by the
Respondent, or anyone acting for such firm, corporation, or institution has
violated the antitrust laws of this state, codified in Section 15.01, et. seq., Texas
Business and Commerce Code, or the Federal antitrust laws, nor communicated
directly or indirectly the proposal made to any competitor or any other person
engaged in such line of business.

By signature hereon, Respondent certifies that all statements and information
prepared and submitted in response to this RFP are current, complete and
accurate.

By signature hereon, Respondent certifies that the individual signing this
document and the documents made part of the RFP is authorized to sign such
documents on behalf of the company and to bind the company under any contract
which may result from the submission of this proposal.

By signature hereon, Respondent certifies as follows:
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“Under Section 231.006, Texas Family Code, the vendor or applicant certifies that
the individual or business entity named in this contract, is not ineligible to receive
payment and acknowledges that this contract may be terminated and payment
may be withheld if this certification is inaccurate.”

“Under Section 2155.004, Texas Government Code, the vendor or applicant
certifies that the individual or business entity named in this bid or contract is not
ineligible to receive the specified contract and acknowledges that this contract
may be terminated and payment withheld if this certification is inaccurate.”

“Under Section 2254.004, Texas Government Code, the vendor or applicant
certifies that each individual or business entity proposed by Respondent as a
member of its team that will engage in the practice of engineering or architecture
was selected based on demonstrated competence and qualifications only.”

3.9.9 By signature hereon, Respondent certifies that no relationship, whether as a
relative, business associate, by capital funding agreement or by any other such
kinship exists between Respondent and an employee of the A&M System, or
Respondent has not been an employee of the A&M System within the immediate
twelve (12) months prior to the RFP response. All such disclosures will be
subject to administrative review and approval prior to the Owner entering into any
contract with Respondent.

3.9.10 By signature hereon, Respondent affirms that no compensation has been received
for participation in the preparation of the specifications for this RFP. (Ref.Texas
Government Code, Section 2155.004.)

3.9.11 Respondent represents and warrants that all services to be provided in response to
this RFP will meet or exceed the safety standards established and promulgated
under the Federal Occupational Safety and Health law (Public Law 91-596) and
its regulations in effect as of the date of this solicitation.

3.9.12 By signature hereon, Respondent signifies its compliance with all federal laws

and regulations pertaining to Equal Employment Opportunities and Affirmative
Action.
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Compliance Certification Signature:

Submitted By:

Revised September 2015

(Company Name)

(Authorized Signature)

(Printed Name/Title)

(Date)

(Email)
STATE OF TEXAS
VIN No:

OR
FEI No:

If Sole Owner:
SS No:

If a Corporation:
State of Incorporation:

Charter No:

(Street Address)

(Mailing Address)

(City, State, Zip Code)

(Telephone Number)

(Facsimile Number)
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4.1

4.2

4.3

4.4

4.5

SECTION 4
PROPOSAL FORMAT
Content

Proposals shall consist of Responses (certifications, answers to questions, and
information) to requirements and questions identified in Section 3 of this RFP. It is not
necessary to repeat the question in your Response; however, it is essential that you
reference the question number with your corresponding response. In cases where a
question does not apply or if you are unable to respond, reference the question number
and indicate N/A (Not Applicable) or N/R (No Response) as appropriate.

Additional Information

Additional attachments shall not be included in the Response. Only the Responses
provided by the Respondent to the questions identified in Section 3 of this RFP will be
used by the Owner for evaluation.

Table of Contents

Include a Table of Contents that includes page number references. The Table of Contents
should be in sufficient detail to facilitate easy reference of the sections of the Proposal as
well as any separate attachments which should also be listed in the Table of Contents.

Divider Tabs

Separate and identify each criteria response to Section 3 of this RFP by use of a divider
tab for ready reference.

Pagination

All pages of the Proposal should be numbered sequentially in Arabic numerals (1, 2, 3,
etc.).
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