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NOTICE TO RESPONDENTS

1.1 General Information

The Texas A&M University System Office of Facilities Planning & Construction 
(FP&C) is accepting proposals for the selection process to enter into a contract with a 
Construction Manager at Risk (CMAR) firm to provide pre-construction services such as 
constructability guidance, cost estimates, and construction schedules; provide a 
Guaranteed Maximum Price (GMP); and perform complete construction services 
consistent with the CMAR construction delivery process as utilized by The Texas A&M 
System for the Engineering Classroom and Research Building at Texas A&M University 
at Galveston, Galveston, Texas.  This document provides information for interested 
parties to prepare and submit a response to the Request for Proposal (RFP) for 
consideration by FP&C and the A&M System. 

This RFP is the one-step process for selecting a CMAR firm for the Project as provided 
by Texas Education Code 51.782(e).  The RFP provides the information necessary to 
prepare and submit Proposals including fee proposals and general conditions prices.  The 
Owner will rank the Respondents in the order that they provide the “best value” for the 
Owner based on the published selection criteria and on the ranking evaluations.  
Interviews of CMAR firms may follow at the Owner’s option.

1.2 Public Information Statement 

The Owner considers all information, documentation and other material submitted in 
response to this solicitation to be of a non-confidential and/or non-proprietary nature and 
therefore subject to public disclosure under the Texas Public Information Act (Texas 
Government Code, Chapter 552.001, et seq.) after a contract is executed.  Respondents 
are hereby notified that the Owner adheres to all statutes, court decisions, and opinions of 
the Texas Attorney General with respect to disclosure of RFP information.

Information in any tangible form which is submitted by respondents will be treated as 
confidential until such time as a contract is executed.  After that time, the information 
may be disclosed to requestors under the Texas Public Information Act, Chapter 552, 
Texas Government Code.  If a respondent believes all or a portion of the information 
submitted is proprietary and confidential and should therefore be exempt from disclosure, 
they must clearly designate the specific item(s) as proprietary and confidential and the 
proper statutory citation must be provided in each instance. 

Further, Respondents are hereby notified that the Owner will be required to post any 
resultant contract from this RFP on the Internet website of Owner pursuant to Texas 
Government Code, Section 2261.253 (a)(1).
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1.3 Type of Contract

Any contract resulting from this solicitation will be in the form of the Owner’s Standard 
CMAR Agreement (Attachment A – Construction Manager at Risk Agreement).

1.4 Clarifications and Interpretations 

Respondents are required to restrict all contact and questions regarding this RFP to the 
named individual listed in Section 1.6 of this RFP. 

Any clarifications or interpretations of this RFP that materially affect or change its 
requirements will be issued by the Owner as an addendum.  All such addenda issued by 
the Owner before the Proposals are due are part of the RFP, and respondents shall 
acknowledge receipt of and incorporate each addendum in its Proposal.

Interpretations or clarifications in any other form, including oral statements, will not be 
binding on the Owner and should not be relied upon in preparing the Proposal.

1.5 Submittal Deadline 

FP&C will accept proposals uploaded to e-Builder until 2 PM, Thursday, January 12, 
2023.

Upload one (1) copy of the Proposal and one (1) copy of the HUB Participation and/or 
HUB Subcontracting Plan as separate files in “pdf” format.  An original signature must 
appear on the Compliance Certification (ref. Section 3).

After evaluation of the HUB Achievement Plan and /or HUB Subcontracting Plan and 
Section 3.9 - Respondent’s Compliance Certification, Section 3.8 - Respondent’s Pricing 
and Project Delivery Proposal will be publicly opened and the names of the respondents 
and the monetary proposals read aloud at 3 PM, Thursday, January 12, 2023 in The Texas 
A&M University System Building, Room  122, 301 Tarrow Street, College Station, TX 
77840.

It is the complete responsibility of the Respondent to ensure that submittals are received 
by the submittal deadline.  E-Builder will not allow uploads after the deadline.

1.6 Contact

Any questions regarding this Request for Proposals shall be directed to:

Justin Lorance
The Texas A&M University System
Office of Facilities Planning & Construction
301 Tarrow Street, 2nd Floor
College Station, Texas 77840-7896
Phone:  (832) 795-4099
e-mail: jlorance@tamus.edu
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1.7 Respondent’s Acceptance of Evaluation Methodology 

Submission of a Proposal indicates Respondent's acceptance of the evaluation techniques 
and the recognition that subjective judgments must be made by the Owner during the 
evaluation process.

1.8 Definitions

As used in this RFP, the terms have the meanings set forth below:

“Construction Manager at Risk (CMAR) Services” means a single contract with a 
construction firm to complete the construction of the facility.

“Contractor” means the individual, corporation, company, partnership, firm or other 
organization that has contracted to perform the Work under a CMAR Services with the 
Owner.

“Owner” shall mean The Board of Regents of The Texas A&M University System or its 
designated representative which is Facilities Planning & Construction (FP&C).

1.9 Direction and Management

The work of this project is under the direction and management of the Texas A&M 
University System Office of Facilities Planning & Construction with offices in College 
Station, Texas.

1.10 Obligations of Parties 

Respondent understands and acknowledges by submitting a Proposal that the Proposal 
presented is based on assumed requirements for the proposed project; and, that the Owner 
has made no written or oral representations that any such assumed requirements are 
endorsed or accepted should a contract arise from the presented Proposal. 

Furthermore, Respondent understands and acknowledges by submitting a Proposal that 
any and all costs incurred by the Respondent as a result of the Respondent's efforts to 
participate in this selection process shall be at the sole risk and obligation of the 
Respondent.

The Owner will not provide compensation to Respondents for any expenses incurred for 
proposal preparation or for any presentations made.  

The Owner makes no guarantee that an award will be made as a result of this RFP, and 
reserves the right to accept or reject any or all proposals, waive any formalities or minor 
technical inconsistencies, or delete any item/requirements from this RFP or resulting 
contract when deemed to be in the Owner’s best interest.  Representations made within 
the Proposal response will be binding on responding firms.  

1.11 Completeness of Proposal 
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Respondent should carefully read the information contained herein, and the Program of 
Requirements document.  It is the responsibility of the Respondent to submit a complete 
response to all requirements and questions.

Proposals which are qualified with conditional clauses, or alterations, or items not called 
for in the RFP documents, or irregularities of any kind are subject to disqualification at 
the option of the Owner.

Each Proposal should be prepared simply and economically, providing a straightforward, 
concise description of the firm’s ability to meet the requirements of the RFP.  Emphasis 
should be on completeness, clarity of content, responsiveness to the requirements, and an 
understanding of the Owner’s needs.

Failure to comply with the requirements contained in this RFP may cause rejection of the 
Proposal.

The Owner will not acknowledge or receive Proposals that are delivered by telephone, 
facsimile (fax), or electronic mail (e-mail).

1.12 Withdrawal or Modification

A Proposal may be withdrawn and resubmitted any time prior to the time set for receipt 
of Proposals.  No Proposal may be changed, amended, or modified after the submittal 
deadline. No Proposal may be withdrawn after the submittal deadline without approval 
by the Owner which shall be based on Respondent’s written request stating reasons for 
withdrawing the proposal that are acceptable, in the Owner’s opinion.

1.13 Ownership of Proposals

Proposals and any other information submitted by Respondents shall become the property 
of The Texas A&M System (the Owner); however, the Owner may return all other 
Proposal information once a contract award is made.

1.14 Validity Period

Proposals are to be valid for the Owner’s acceptance for a minimum of 90 days from the 
submittal deadline date to allow time for evaluation and selection.  A Proposal, if 
accepted, shall remain valid for the life of the Contracts resulting from this selection 
process.

1.15 General Conditions

By signing and submitting a Proposal, Respondent certifies that any attached or 
referenced conditions or documents are applicable to this procurement only to the extent 
that they do not conflict with the statutes or Administrative Code of the State of Texas, or 
the advertised contract conditions, and that they do not impose additional requirements 
on the Owner.  Respondent further certifies that the submission of a Proposal is 
Respondent’s good faith intent to contract with the Owner as specified herein and that 
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such intent to contract is not contingent upon the Owner’s acceptance or execution of any 
such attached or referenced conditions, or other documents.

1.16 Historically Underutilized Businesses’ Submittal Requirements

It is the policy of the State of Texas and the A&M System to encourage the use of 
Historically Underutilized Businesses (HUBs) in its prime contracts, subcontractors, and 
purchasing transactions. The goal of the HUB Program is to promote equal access and 
equal opportunity in A&M System contracting and purchasing, and to support the 
development of meaningful relationships with State of Texas HUB vendors.

HUB Achievement (HUBA) Plan

All Respondents. Each Respondent is required to submit a HUB Achievement Plan 
(“HUBA Plan”) with this proposal submission that details the bid package development 
strategy, solicitation procedures, communication measures, outreach methods, and 
relationship development practices which will be applied to achieve, at a minimum, the 
26% HUB utilization goal for this project.

Failure to submit a comprehensive, acceptable HUBA Plan will be considered a material 
failure to comply with the requirements of the RFP and will result in rejection of the 
response.

The HUBA Plan shall include, at a minimum, the following:

• Whether the Respondent is a certified as a HUB in the State of Texas.

• Whether the Respondent commits to achieve, at a minimum, the stated A&M System 
goal of 26% HUB utilization for building construction.  

• The name and title/role for the primary point of contact during the project for all 
HUB-related inquiries.

• A detailed, project-specific plan to achieve, at a minimum, the 26% HUB utilization 
goal, which shall include, at a minimum:

o the proposed team’s methodology to meet or exceed the utilization goal,

o milestone tasks in chronological order,

o the name of the individual responsible for each task (if different from point of 
contact listed above), 

o anticipated challenges towards exceeding the utilization goal, and

o proposed solutions to each anticipated challenge listed.

Note:  This will be a topic for discussion if selected for an interview.
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• A detailed list of at least two recent (within the last five years) projects on which the 
Respondent met or exceeded the HUB utilization goal, and for which buyout has been 
completed, including, at a minimum, the following for each:

o the HUB utilization goal,

o the HUB utilization (%) achieved, and

o the steps taken to achieve the utilization goal. 

Note: The A&M System is governed by the State of Texas HUB Program. Example 
projects completed for agencies and institutions which required the participation of 
State of Texas HUB vendors are preferred. Projects that do not demonstrate a HUB 
goal (i.e. MBE goals, Small business goals, etc.) differ, and may be included only if 
none with HUB utilization goals exist.

• A sample solicitation notice which complies with the requirements as stated in 
State of Texas HUB Subcontracting Plan (HSP) form* Section B-3, and includes, at a 
minimum:

o the scope(s) of work being solicited,

o a location(s) to review plans and specifications,

o bonding and insurance requirements, and 

o a contact person.

• An explanation of how existing relationships with HUB vendors, HUB-focused 
organizations, and companies doing business with HUB vendors will be activated to 
successfully achieve, at a minimum, the 26% HUB utilization goal.

• A list of the trade organizations or development centers that will be contacted during 
pre-construction for this project and a point of contact, for reference. A recommended 
list can be found at the following site: https://www.tamus.edu/business/hub-
procurement/hub-programs/.

*The A&M System HUB Subcontracting Plan (HSP) form includes the A&M System’s 
goals (which differ from the State of Texas goals) and is available on the following 
website: https://www.tamus.edu/business/hub-procurement/hub-programs/.

Pre-construction Services

If the Respondent will self-perform pre-construction services, the Respondent shall 
complete a signed State of Texas HSP form* by providing an explanation of how the 
entire scope of pre-construction services will be performed with its own employees, 
supplies, materials and/or equipment in Section 3 of the HSP form.

https://www.tamus.edu/business/hub-procurement/hub-programs/
https://www.tamus.edu/business/hub-procurement/hub-programs/
https://www.tamus.edu/business/hub-procurement/hub-programs/
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If the Respondent will subcontract any portion of the pre-construction scope, the 
Respondent shall complete a signed State of Texas HSP form* by providing verification 
of good faith effort in accordance with the requirements as stated in the State of Texas 
HSP form* Method B and shall endeavor to achieve, at a minimum, the stated HUB 
utilization goal for the applicable procurement category (Building Construction – 26%).

If the Respondent will subcontract any portion of the pre-construction scope and fails to 
submit a State of Texas HSP form* which meets the requirements, this will be considered 
a material failure to comply with the requirements of the RFP and will result in rejection 
of the response.

If the Respondent will team with any company during the pre-construction phase, the 
Respondent shall explain the nature of the business relationship, including:

• the number of times the Respondent and the teamed firm have teamed prior to this 
project,

• the delegation of responsibilities between each firm on this project, and 

• the plan of communication between the Respondent, the teamed firm, and A&M 
System HUB Program team throughout the pre-construction phase of the project.

*The A&M System HSP form, which includes the A&M System’s goals (which differ from 
the State of Texas goals), is available on the following website: 
https://www.tamus.edu/business/hub-procurement/hub-programs/.

Contractor Buyout Requirements

Awarded Respondent Only. Each contractor buyout (“CBO”) package must include a 
completed State of Texas HSP form* with Method B Attachment submitted in eBuilder 
for review prior to approval. Note: Method B is required for all CBO packages. The 
awarded Respondent must include approved supporting documentation (date-stamped 
email log) which verifies the information stated in all sections of the Method B 
Attachment. Additional information and direction will be provided to the awarded 
Respondent upon execution of an agreement.

*The A&M System HSP form, which includes the A&M System’s goals (which differ from 
the State of Texas goals), is available on the following website: 
https://www.tamus.edu/business/hub-procurement/hub-programs/.

HUB Program Office

For additional information regarding The Texas A&M University System HUB Program 
and requirements, please contact Ms. Porschia Tolbert, Director, HUB Program, 
soprocurement@tamus.edu, (979) 458-3265. All Respondents are encouraged to submit a 
draft HUBA Plan and questions to the email address listed herein for review at least 
three business days prior to the due date for the CMAR Request for Proposals.

https://www.tamus.edu/business/hub-procurement/hub-programs/
https://www.tamus.edu/business/hub-procurement/hub-programs/
mailto:soprocurement@tamus.edu
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EXECUTIVE SUMMARY

2.1 Scope of Work

The Texas A&M University at Galveston is planning to construct an approximately 
51,300 SF new engineering building. It is intended to be a showcase facility supporting 
the administrative, academic, and research missions of the TAMU College of 
Engineering in Galveston. To this end, the building will support:
· Administrative offices for advising of students, running the programs, housing faculty, 
staff and graduate students, and supporting the freshman engineering program. This also 
includes space such as conference rooms, break rooms and storage.
· Classroom space to support the engineering and engineering technology programs as 
well as the freshman engineering program. This space will be a mix of traditional 
classroom space as well as more modern active learning spaces based on the Zachry 
Engineering Education Complex in College Station, TX.
· Flexible research laboratory space to support faculty-led research programs. The 
program envisions providing a lab warm shell space providing infrastructure, sinks, 
support alcoves and shared fume hood access. These spaces will be assigned as needed 
and customized based on the research being done.
· Group study space offering open and enclosed areas where students can collaborate and 
work on academic assignments. This may also include facilities for printing and 
displaying/sharing computer screens.
· A maker space to support student projects allowing them to design and develop physical 
prototypes for projects. In particular, the maker space will support all capstone design 
projects. It is anticipated that the space would support simple electronics and mechanical 
hardware development through tools such as 3D printers, computer numerically 
controlled (CNC) machining systems, laser cutters/etchers, printed circuit board (PCB) 
manufacture and soldering. It is envisioned that the maker space will be on the first floor 
and serve as a focal point for the building.
· Other support spaces as needed such as restrooms, facilities for maintenance and the 
like.

[Note: The approved Capital Plan budget for this project is currently$44,992,125. Any 
contract resulting from this solicitation will be based on the approved budget amount. If 
any changes to the Capital Plan are subsequently approved, any revisions to the contract 
resulting from this solicitation will be made in accordance with the relevant contract 
provisions.]

The Planning Amount for this project is $44,992,125.  The Planning Amount includes an 
Amount Available for Construction Contract (AACC) of $33,744,094.00.  Fees, 
furnishings, other work, miscellaneous expenses, and contingencies make up the balance 
of the Planning Amount.

The approved Program of Requirements is attached to this proposal for reference 
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(Attachment E – Program of Requirements).

2.2 Project Delivery

The completion date for construction is anticipated to be no later than 11.11.2025.  Please 
see attached Program of Requirements or project schedule for anticipated deadlines.

2.3 Tentative Schedule of Actions 

Proposal Submittal Deadline 01.12.2023
Announce Short Listed Firms 01.19.2023
Interviews for CMAR 01.26.2023
Announce Selected CMAR Firm 02.28.2023

2.4 Preparation and Submittal Instructions

Respondents must complete, sign and return Section 3 (3.1 through 3.9) as part of its 
Proposal response.  Failure to sign and return these forms may cause the Proposal to be 
rejected.
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PROPOSAL REQUIREMENTS

Respondents shall carefully read the information contained in the following criteria and submit a 
complete Proposal to all questions in Section 3 formatted as directed in Section 4.  Incomplete 
Proposals will be considered non-responsive and subject to rejection.

The Respondent selected to be the CMAR will be the firm whose experience, qualifications, and 
proposed fees, as presented in response to this RFP, establish it, in the opinion of the Owner, as 
offering the overall best value to the A&M System. 

The criteria for evaluation of proposals, and selection of the successful respondent, will be based 
on the following criteria:

3.1 Criteria One: Respondent’s Ability to Provide Construction Manager Services

3.1.1 Qualification information submitted shall be applicable only to the company 
entity or branch that will perform this Work.

3.1.2 Provide a statement of interest along with the respondent’s unique qualifications 
as they pertain to the work of this project.

3.1.3 Provide the following information on your company:

▪ Organization type: corporation, partnership, sole proprietorship or joint 
venture  
 If, corporation identify state of incorporation

▪ Year the firm was established
▪ Volume of work completed in Texas over last 5 years (through 12/31)
▪ Volume of work completed nationally over last 5 years (through 12/31)

3.1.4 Identify the total number and dollar amount of contracts you currently have in 
progress.

3.1.5 Identify the percent of work and trades you normally perform with your own 
forces.

3.1.6 Identify if the company is currently for sale or involved in any transaction to 
expand or to be acquired by another business entity?  If yes, please explain the 
impact to organization and management efforts.

3.1.7 Provide details of any past or pending litigation, or claims filed, against your 
company that may affect your performance under an Agreement with the Owner. 

3.1.8 Identify if your company has ever defaulted, failed to complete any work or 
otherwise been discharged prior to completion of the project?  If yes, stipulate 
when, where and why.
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3.1.9 Identify if your company has ever paid liquidated damages or a penalty for failure 
to complete a contract on time.  If yes, stipulate for which project, when and why.

3.1.10 Does any relationship exist by relative, business associate, capital funding 
agreement, or any other such kinship between your firm and any Owner 
employee, officer or Regent?  If so, please explain.

3.2 Criteria Two: Qualifications of Construction Manager at Risk Team

3.2.1 Describe your management philosophy for the Construction Manager at Risk 
construction delivery method

3.2.2 Describe your construction management and execution plan for providing Pre-
Construction Services for this Project.

3.2.3 Attach your Project Organization Chart for your complete team and resumes of 
key individuals that will be assigned to this project for Pre-Construction Services 
and Construction Services for your firm.  (See Attachment C - Special Conditions, 
for minimum on-site construction team).  Include personal references with phone 
numbers for each.  Confirm in graphic form the lines of authority and 
communication, and the estimated percent of time these individuals will be 
involved in this project for Pre-Construction Services.

3.3 Criteria Three: Respondent’s Past Performance on Representative CMAR Projects

3.3.1 Identify and describe the proposed team’s past experience for providing 
Construction Manager at Risk services that are most related to this project within 
the last five (5) years.  List the projects in order of priority with the most relevant 
project listed first.  Provide the following information for each project listed:

▪ Project name, location and description
▪ Color image of project
▪ Original and Final construction cost
▪ Percentage or dollar amount of self-performed work
▪ HUB Goal and actual percentage achieved
▪ Final project gross square foot
▪ Notice to Proceed and Substantial Completion dates
▪ Name of your Project Manager and Project Superintendent
▪ Names of Mechanical, Plumbing and Electrical Subcontractors
▪ Name and contact information for Owner representative
▪ Name and contact information for Architect/Engineer

3.4 Criteria Four: Respondent’s Ability to Establish and Control Costs

3.4.1 Describe your fiduciary responsibility as a CMAR using GMP contracts for 
publicly funded projects.
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3.4.2 Describe your cost estimating methods.  From any of three (3) projects listed in 
response to this RFP, describe how the estimates were developed, how often they 
were updated and the degree of accuracy achieved. 

3.4.3 The Owner intends to accept a Guaranteed Maximum Price prior to 
commencement of Construction Documents.  Describe 1) Your process for 
ensuring that the Design Documents provide the information necessary to arrive 
at a complete GMP, including all Owner requirements with reasonable 
contingencies, and 2) Your process for subsequently ensuring that the 100% 
Construction Documents align with the project scope in the previously accepted 
GMP proposal documents.

3.5 Criteria Five: Respondent’s Ability to Meet Schedules

3.5.1 Describe how you will develop, maintain and update the project schedule during 
design and construction.

3.5.2 Describe your approach to assuring timely completion of this project, including 
methods for schedule recovery, if necessary.  From any three (3) of the projects 
listed in response to this RFP, provide examples of how these techniques were 
used, including specific scheduling challenges/requirements and actual solutions.

3.5.3 Provide a sample Work Progress Schedule (bar chart acceptable) for all phases of 
this project including pre-construction services and milestones as they may be 
understood at this time.  Should no overall program or schedule be included in 
this RFP provide a sample from a similar project your firm has recently been 
involved with.

3.5.4 Describe your experience with CPM scheduling.  From any of three (3) of the 
projects listed in response to this RFP, provide a sample of the monthly schedule 
reports, including identified milestones, assignment of float and schedule 
recovery plans.

3.6 Criteria Six: Respondent’s Ability to Manage Construction Safety and Quality

3.6.1 Briefly describe the firm’s approach for anticipating, recognizing and controlling 
safety risks and note the safety resources that the firm provides for each project’s 
Safety program.

3.6.2 Identify the firm’s Experience Modification Rate (EMR) for the five (5) most 
recent annual insurance-year ratings

3.6.3 Identify the firm’s annual OSHA Recordable Incident Rate (RIR) for all work 
performed during the past five (5) calendar years.

3.6.4 Identify the firm’s annual OSHA Days Away From Work Incident Rates (DAFW) 
for all work performed during the past five (5) calendar years.
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3.6.5 List any OSHA reports/citations your firm has been issued during the last five (5) 
years and final outcome of each

3.6.6 Describe your quality assurance program.  Explain the methods used to ensure 
quality control during the Construction phase of a project.  Provide specific 
examples of how these techniques or procedures were used from any three (3) 
projects listed in response to 3.3 above.

3.7 Criteria Seven: Respondent’s Knowledge of Current Construction Technologies and 
Best Practices

3.7.1 Describe what you perceive are the critical pre-construction issues for this project.  
Identify any difficulties or unique challenges that you anticipate in the CMAR 
process for this project. How does this team intend to manage and resolve these 
issues?  What assistance will you require from the Owner?

3.7.2 Describe your procedures, objectives, and personnel responsible for reviewing 
design and construction documents and for providing feedback regarding cost, 
schedule, and constructability to the A/E and the Owner on this project.

3.7.3 Describe your experience utilizing building information modeling processes and 
tools on other similar projects.

3.7.4 Provide an example of a successful constructability program used to maintain 
project budgets without sacrificing quality.

3.7.5 Describe your Bid/Proposal package strategy for completion of the Construction 
Documents and for procuring Cost of the Work subcontractors, vendors, 
suppliers, etc.

3.7.6 Describe your process for attracting qualified and experienced mechanical, 
electrical, and plumbing subcontractors to submit proposals for this project.
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3.8 Criteria Eight: Respondent’s Pricing and Project Delivery Proposal

This section must be completed utilizing the e-Builder Bid Portal along with 
uploading a proposal document and HUB Participation Plan. Failure to do so will 
result in the rejection of your proposal.

Proposal of:
(Company Name)

To: The Texas A&M University System 

Ref.:
Texas A&M University at Galveston
Galveston, Texas
Project No. 10-3381

Having carefully examined all of the requirements of this RFP and any attachments 
thereto, the undersigned proposes to furnish CMAR services as required at the terms 
stated herein.

Pricing Schedule and Costing Methodologies

Include all fees and costs of the Contractor associated with the Pre-Construction Phase 
and Construction Phase Services for this project.  Identify fee and costs based upon the 
AACC as stated in the Program of Requirements or the Scope of Work listed in Section 
2.1 of this RFP.

PART 1, PRE-CONSTRUCTION PHASE FEE

Contractor’s fee for the Construction Contractor’s Participation in the Pre-Construction 
Phase (Includes All Design Phases) Enter your number online

PART 2, CONSTRUCTION PHASE FEE

A. For Construction Phase Services, based on the anticipated GMP established 
at the time of this Agreement, Owner shall pay Contractor a stipulated 
Construction Phase Fee. Enter your number online 

B. If the Owner agrees to an increase or decrease in the GMP, the Construction 
Phase Fee shall be equitably adjusted.

PART 3, PARTIAL GENERAL CONDITIONS COSTS

A. Enter your answers online.  No Exceptions.
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Addenda Acknowledgment

Receipt is hereby acknowledged of the following addenda to this RFP by entering yes or 
no in space provided and indicating date received.  Enter “0" if none received.

No. 1 ______ Date            No. 3 ______ Date            

No. 2 ______ Date            No. 4 ______ Date            
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3.9 Respondent’s Compliance Certification

This section must be completed, signed, and returned with Respondent’s proposal. 
Failure to sign and return this section will result in the rejection of your proposal. 

3.9.1 By signature hereon, Respondent offers and agrees to furnish all services to 
construct the project at the prices quoted and comply with all terms, conditions, 
and requirements set forth in the RFP documents and contained herein.

3.9.2 By signature hereon, Respondent affirms that it has not given, nor intends to give 
at any time hereafter, any economic opportunity, future employment, gift, loan, 
gratuity, special discount, trip, favor or service to a public servant in connection 
with the submitted Proposal.  Failure to sign hereon, or signing a false statement, 
may void the proposal or any resulting contracts at the Owner’s option, and the 
Respondent may be removed from all proposal lists at this Agency.

3.9.3 By signature hereon, a corporate Respondent certifies that it is not currently 
delinquent in the payment of any Franchise Taxes due under Chapter 171, Texas 
Tax Code, or that the corporation is exempt from the payment of such taxes, or 
that the corporation is an out-of-state corporation that is not subject to the Texas 
Franchise Tax, whichever is applicable.  A false certification shall be deemed a 
material breach of contract and, at the Owner’s option, may result in cancellation 
of any resulting contract.

3.9.4 By signature hereon, the Respondent hereby certifies that neither the Respondent 
nor the firm, corporation, partnership or institution represented by the 
Respondent, or anyone acting for such firm, corporation, or institution has 
violated the antitrust laws of this state, codified in Section 15.01, et. seq., Texas 
Business and Commerce Code, or the Federal antitrust laws, nor communicated 
directly or indirectly the proposal made to any competitor or any other person 
engaged in such line of business.

3.9.5 By signature hereon, Respondent certifies that all statements and information 
prepared and submitted in response to this RFP are current, complete and 
accurate.

3.9.6 By signature hereon, Respondent certifies that the individual signing this 
document and the documents made part of the RFP is authorized to sign such 
documents on behalf of the company and to bind the company under any contract 
which may result from the submission of this proposal.

3.9.7 By signature hereon, Respondent certifies as follows:

“Under Section 231.006, Texas Family Code, the vendor or applicant certifies that 
the individual or business entity named in any resulting contract, is not ineligible 
to receive payment and acknowledges that any resulting contract may be 
terminated and payment may be withheld if this certification is inaccurate.”
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“The vendor or applicant certifies that the individual or business entity named in 
this proposal or contract is not ineligible to receive the specified contract and 
acknowledges that any resulting contract may be terminated and payment 
withheld if this certification is inaccurate.”

“Under Section 2254.004, Texas Government Code, the vendor or applicant 
certifies that each individual or business entity proposed by Respondent as a 
member of its team that will engage in the practice of engineering or architecture 
was selected based on demonstrated competence and qualifications only.”

3.9.8 By signature hereon, Respondent and each person signing on behalf of 
Respondent certifies, and in the case of a sole proprietorship, partnership or 
corporation, each party thereto certifies as to its own organization, that to the best 
of their knowledge and belief, no member of The A&M System or The A&M 
System Board of Regents, nor any employee, or person, whose salary is payable 
in whole or in part by The A&M System, has direct or indirect financial interest in 
the award of this RFP, or in the services to which this RFP relates, or in any of the 
profits, real or potential, thereof.

3.9.9 By signature hereon, Respondent affirms that no compensation has been received 
for participation in the preparation of the specifications for this RFP.

3.9.10 Respondent represents and warrants that all services to be provided in response to 
this RFP will meet or exceed the safety standards established and promulgated 
under the Federal Occupational Safety and Health law (Public Law 91-596) and 
its regulations in effect as of the date of this solicitation.

3.9.11 By signature hereon, Respondent signifies its compliance with all federal laws 
and regulations pertaining to Equal Employment Opportunities and Affirmative 
Action.

3.9.12 Respondent certifies it does not and will not, during the performance of any 
resulting contract from this RFP, boycott Israel.

3.9.13 Respondent certifies that it is not engaged in business with Iran, Sudan, or a 
foreign terrorist organization.  Respondent acknowledges that any Agreement 
resulting from this RFP may be terminated if this certification is inaccurate.

3.9.14 Respondent certifies that it or the individual named below is not involved in 
human trafficking.  Respondent acknowledges that any Agreement resulting from 
this RFP may be terminated & payment withheld if this certification is inaccurate.

3.9.15 Respondent certifies that In accordance with Section 552.372 of the Texas 
Government Code, Respondent agrees to (1) preserve all contracting information 
related to the contract that may result from this solicitation as provided by the 
records retention requirements applicable to the Owner for the duration of the 
contract, (2) promptly provide to the Owner any contracting information related to 
the contract that is in the custody or possession of the Respondent on request of 
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the Owner, and (3) on termination or expiration of the contract, either provide at 
no cost to the Owner all contracting information related to the contract that is in 
the custody or possession of the Respondent or preserve the contracting 
information related to the contract as provided by the records retention 
requirements applicable to the Owner. Except as provided by Section 552.374(c) 
of the Texas Government Code, the requirements of Subchapter J, Chapter 552, 
Government Code, may apply to a contract that may result from this solicitation 
and the Respondent agrees that the contract can be terminated if the Respondent 
knowingly or intentionally fails to comply with a requirement of that subchapter.

3.9.16 Respondent is responsible to ensure that employees participating in work for any 
A&M System member have not been designated by the A&M System as Not 
Eligible for Rehire as defined in System policy 32.02, Section 4.  Non-
conformance to this requirement may be grounds for termination of any resultant 
agreement.

3.9.17 Under Chapter 2274, Texas Government Code (enacted by SB 19, 87th Texas 
Legislature, Regular Session (2021)), Respondent verifies (1) it does not have a 
practice, policy, guidance, or directive that discriminates against a firearm entity 
or firearm trade association and (2) it will not discriminate during the term of any 
resulting contract against a firearm entity or firearm trade association. Respondent 
acknowledges any resulting contract may be terminated and payment withheld if 
this verification is inaccurate.  Note:  This provision does not apply to: (1) 
contracts below $100,000; (2) contracts with a sole-source provider; and (3) 
contracts with a non-profit entity, sole proprietorship, or a for-profit entity that 
has less than 10 full time employees.

3.9.18 Respondent certifies that it does not require its customers to provide any 
documentation certifying the customer’s COVID-19 vaccination or post-
transmission recovery on entry to, to gain access to, or to receive service from the 
Respondent’s business. Respondent acknowledges that such a vaccine or recovery 
requirement would make Respondent ineligible for a state-funded contract.

3.9.19 Respondent represents and warrants that: (1) it does not, and will not for the 
duration of the contract, boycott energy companies or (2) the verification required 
by Section 2274.002 of the Texas Government Code does not apply to the 
contract. If circumstances relevant to this provision change during the course of 
the contract, Respondent shall promptly notify Owner.

http://policies.tamus.edu/32-02.pdf
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Compliance Certification Signature:

Submitted By:

(Company Name)

(Authorized Signature)

(Printed Name/Title)

(Date) 

(Email) 

(Street Address) 

(Mailing Address)

(City, State, Zip Code)

(Telephone Number)  

(Facsimile Number) 
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PROPOSAL FORMAT

4.1 Content

Proposals shall consist of Responses (certifications, answers to questions, and 
information) to requirements and questions identified in Section 3 of this RFP.  It is not 
necessary to repeat the question in your Response; however, it is essential that you 
reference the question number with your corresponding response.  In cases where a 
question does not apply or if you are unable to respond, reference the question number 
and indicate N/A (Not Applicable) or N/R (No Response) as appropriate.

4.2 Additional Information

Additional attachments shall not be included in the Response.  Only the Responses 
provided by the Respondent to the questions identified in Section 3 of this RFP will be 
used by the Owner for evaluation.

4.3 Table of Contents

Include a Table of Contents that includes page number references.  The Table of Contents 
should be in sufficient detail to facilitate easy reference of the sections of the Proposal as 
well as any separate attachments which should also be listed in the Table of Contents.  

4.4 Divider Tabs

Separate and identify each criteria response to Section 3 of this RFP by use of a divider 
tab for ready reference.

4.5 Pagination

All pages of the Proposal should be numbered sequentially in Arabic numerals (1, 2, 3, 
etc.). 


