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AGREEMENT 

BETWEEN 

THE BOARD OF REGENTS OF THE TEXAS A&M UNIVERSITY 

SYSTEM 

AND 

ENERGY ARCHITECTURE, INC., 

ARCHITECT/ENGINEER 

This Agreement is effective as of  February 2, 2021 (the “Effective Date”), by and 

between the BOARD OF REGENTS OF THE TEXAS A&M UNIVERSITY SYSTEM 

(“Owner”) and Energy Architecture, Inc., Architect/Engineer (the “Architect/Engineer” or 

“A/E”) for the: Technology Innovation and Modernization Catalyst (TIMC) construction 

project (the “Project”). 

Owner intends to construct the Project at the RELLIS Campus, Bryan, Texas, for the 

Texas A&M Engineering Experiment Station (TEES) for which, under a total cost allocation, 

Seven Million, Five Hundred Ninety-One Thousand and no/100 Dollars ($7,591,000.00) is the 

Amount Available for the Construction Contract (“AACC”). 

Article 1 

Architect/Engineer’s Services and Responsibilities 

The Architect/Engineer shall provide the usual and customary Basic Services necessary 

and reasonably inferable to complete the Project and each phase of the project described in 

Paragraphs 1.2 through 1.6 below, along with any Additional Services requested by the Owner. 

1.1 Architect/Engineer’s Basic Services 

1.1.1 Basic Services.  The Architect/Engineer’s Basic Services include all disciplines 

identified in Article 15 and all related usual and customary design, consultant, and other services 

necessary and reasonably inferable to complete the Project, or any phase of the Project, in 

accordance with the Owner’s requirements and the terms of this Agreement. 

1.1.2 Reimbursable Services.  Reimbursable Services are the services specifically 

identified in Paragraph 15.2 that are provided by the Architect/Engineer in conjunction with the 

delivery of Basic Services under this Agreement.  Compensation for Reimbursable Services will 

be made when the services are complete. 

1.1.3 The Program of Requirements (see Article 2) describes the intended project scope 

and character along with the anticipated Project Schedule and the Preliminary Project Cost.  The 

Program of Requirements is incorporated herein by reference.  It is the Architect/Engineer’s 

responsibility to review and understand the requirements of the Program of Requirements and to 

perform professional services so as to achieve those objectives. 
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1.1.4 The Amount Available for the Construction Contract (“AACC”) for this Project is 

specified in Article 15.  The Architect/Engineer is responsible for managing the design of the 

Project so that the total construction cost does not exceed the Amount Available for the 

Construction Contract.  Evaluations of the Owner’s budget for the Project and Estimated 

Construction Costs prepared by the Architect/Engineer represent the Architect/Engineer’s 

judgment as a design professional familiar with the construction industry.  Bids or negotiated 

prices may vary from the Owner’s budget for the Project, or from the Estimated Construction Costs 

prepared or agreed to by the Architect/Engineer. 

1.1.5 The Owner may require the Architect/Engineer to provide services for the Project 

in up to three packages.  Each package shall have a unique AACC, which will be a part of the 

overall project AACC.  The Architect/Engineer is responsible for managing the design of each 

package so that the total construction cost for such package does not exceed the AACC for that 

package. The Architect/Engineer is responsible for managing the design of the Project so that total 

contract costs of all packages do not exceed the Project’s overall AACC. 

1.1.6 The Architect/Engineer shall manage the design of the Project to achieve the 

Program of Requirements’ objectives of scope and cost through completion and acceptance of the 

Construction Documents phase.  The Architect/Engineer shall advise the Owner of any 

adjustments to the scope or quality of the Project necessary to comply with the Amount Available 

for the Construction Contract during design development as part of Basic Services. 

1.1.7 The Architect/Engineer shall submit the names of all consultants, persons, or firms, 

that the Architect/Engineer proposes to use in the execution of its services and shall provide the 

Owner, upon request, with a fully executed copy of each contract or agreement that the 

Architect/Engineer enters into with any consultant.  The Architect/Engineer is responsible for 

coordinating the work of all of its consultants such that their services are appropriate for and 

adequately incorporated into the design of the Project.  The Owner reserves the right, in its sole 

discretion, to reject the employment by Architect/Engineer of any consultant for the Project to 

which Owner has a reasonable objection.  Architect/Engineer, however, shall not be required to 

contract with any consultant to which it has a reasonable objection. 

1.1.8 The Architect/Engineer shall pay for its consultants’ services out of its fees. The 

Owner is not responsible for any consultant fees or costs unless expressly agreed to in writing. 

1.1.9 The Architect/Engineer agrees on allocating work to subcontractors (consultants) 

as listed (or indicated) on their HUB Subcontracting Plan, in accordance with The A&M System 

Policy on Historically Underutilized Businesses.  No changes to the HUB Subcontracting Plan 

may be made unless approved in writing by the Owner.  While this Agreement is in effect and 

until the expiration of one year after completion, the Owner may require information from the 

Architect/Engineer, and may conduct audits, to assure that the HUB Subcontracting Plan is 

followed. 

1.1.10 The Architect/Engineer shall, consistent with the AACC design the Project to 

incorporate current systems technology as appropriate to the stated mission of the institution and 

the programmed functional activities.  The technology shall be compatible with any existing 

facility and acceptable to the Owner. 
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1.1.11 The Architect/Engineer shall perform its services in accordance with the Owner 

furnished “Facility Design Guidelines”, a digital copy of which has been provided to 

Architect/Engineer and is incorporated herein by reference. 

1.1.12 The Architect/Engineer shall design the Project in accordance with the approved 

Campus Master Plan, a copy of which will be made available to Architect/Engineer. 

1.1.13 Basic design services shall include incorporation of the provisions of the Energy 

Conservation Design Standard for New State Buildings as administered by the State Energy 

Conservation Office (SECO), State Comptroller’s Office of the State of Texas.  Architect/Engineer 

shall provide the Owner with the SECO Compliance Certification and associated compliance 

documentation as required. 

1.1.14 The Architect/Engineer, as part of Basic Services, shall provide an economic 

evaluation for the potential of renewable energy applications pursuant to SECO requirements using 

RETScreen International Clean Energy Project Analysis software.  Analysis shall include solar 

energy, biomass energy, geothermal energy and wind energy. 

1.1.15 Basic design services shall include analysis and incorporation of on-site water 

reclamation technologies, pursuant to Section 447.004 Texas Government Code.  

Architect/Engineer shall provide the Owner with the SECO Compliance Certification and 

associated compliance documentation as required. 

1.1.16 The Architect/Engineer, as a part of Basic Services, shall employ sustainable design 

principles based on LEED 2009 as established by the U.S. Green Building Council.  Specifically 

employ those principles pertaining to energy and water conservation and indoor environmental 

quality.  Any energy modeling and/or daylighting studies, required to achieve these principles shall 

be included as part of Basic Services.  If the Owner chooses to pursue certification, registration 

and documentation with the U.S. Green Building Council, any such services provided by the 

Architect/Engineer will be an Additional Service.  The LEED Green Building Rating System and 

other similar environmental guidelines (collectively “LEED”) utilize certain design and usability 

recommendations on a project in order to promote an environmental friendly and energy efficient 

facility.  In addressing these guidelines, the Architect/Engineer shall perform its services in 

accordance with that degree of skill and care ordinarily exercised by similarly situated members 

of the Architect/Engineer’s profession involved in the design of similar projects in the same locale 

as the Project.   

1.1.17 Architect/Engineer shall use reasonable care consistent with the foregoing standard 

in interpreting and designing in accordance with LEED.  Architect/Engineer shall not be 

responsible for Contractor’s failure to adhere to the Contract Documents and any applicable laws, 

codes and regulations incorporated therein, nor for any changes to the design made by the Owner 

without the direct participation and written approval of the Architect/Engineer.   

1.1.18 The Architect/Engineer, as a part of Basic Services, shall provide life cycle cost 

analysis of major systems and materials to optimize the operating, maintenance and initial costs as 

well as to support Paragraph 1.1.16. 
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1.1.19 The Architect/Engineer, as part of Basic Services, shall engage a recognized and 

experienced construction cost estimating consultant acceptable to the Owner to prepare detailed 

Estimated Construction Costs of the Project in a form acceptable to the Owner following the 

Construction Specifications Institute (CSI) MasterFormat 2012.  Updated Estimates shall be 

included with the Plans and Specifications submitted for review at completion of the Schematic 

Design phase, Design Development phase and at the stages of completion of the Construction 

Documents required in Article 15.  If the Estimated Construction Cost exceeds the Amount 

Available for the Construction Contract at any time, the Owner will determine whether to increase 

the Amount Available for the Construction Contract or require the Architect/Engineer to revise the 

Project scope or quality to comply with the Amount Available for the Construction Contract at no 

additional cost to Owner.  Reductions in Project scope or quality are subject to Owner’s review 

and approval.  If the Estimated Construction Cost is below the Amount Available for the 

Construction Contract, the Owner and Architect/Engineer shall mutually agree on changes to the 

project scope or the Amount Available for the Construction Contract.  

1.1.20 The Architect/Engineer shall submit documents to the Owner for review at 

completion of the Schematic Design and Design Development phases and at the stages of 

completion of the Construction Documents as described in Article 15.  The Architect/Engineer 

shall incorporate into the documents such corrections and amendments as the Owner requests, 

unless the Architect/Engineer provides the Owner with the Architect/Engineer’s reasonable 

objection to such corrections or amendments.  The Architect/Engineer will be responsible for any 

damages incurred by the Owner to the extent they are found to be caused by Architect/Engineer’s 

failure to incorporate requested corrections and amendments to the documents.   

1.1.21 Owner will utilize a review and comment form to record all comments during the 

document reviews and will provide its review comments to Architect/Engineer. The 

Architect/Engineer shall provide a detailed written response to each of the Owner’s review 

comments indicating where and how they have been addressed in the design documents.  At each 

required document submittal stage, the Architect/Engineer shall include the completed comment 

form from the preceding submittal along with a cover letter signed by a firm principal affirming 

that the previous review comments have been fully addressed in the current submittal.  Failure to 

respond to the previous comments or to provide the written affirmation may result in reduction or 

rejection of the Architect/Engineer’s then current Statement for Architectural/Engineering Services 

until a proper response is obtained.  Owner’s approval of the revised drawing shall not be deemed 

to be an approval of any unlisted changes, and any costs or expense for any Architect/Engineer’s 

additional services subsequently incurred for such unlisted changes shall be borne by 

Architect/Engineer.  

1.1.22 The Architect/Engineer, as part of Basic Services, shall become sufficiently 

familiar with the existing facilities, systems and conditions at the Project site so that the proposed 

Project will properly interface functionally with them. 

1.1.23 Architect/Engineer agrees and acknowledges that Owner is entering into this 

Agreement in reliance on Architect/Engineer’s represented professional abilities with respect to 

performing Architect/Engineer’s services, duties, and obligations under this Agreement.  

Architect/Engineer agrees to use Architect/Engineer’s professional efforts, skill, judgment, and 

abilities in performing Architect/Engineer’s services.  Architect/Engineer shall perform its services 
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diligently and shall endeavor to further the interest of the Owner in accordance with Owner’s 

requirements and procedures.  Architect/Engineer shall perform its services in accordance with the 

professional skill and care ordinarily provided by competent architects and engineers practicing in 

the same or similar locality and under the same or similar circumstances and professional license; 

and as expeditiously as is prudent considering the ordinary professional skill and care of a 

competent architect and engineer (the “Standard of Care”). Subject to this Standard of Care, 

Architect/Engineer shall interpret and apply applicable national, federal, state, municipal, and State 

of Texas building and accessibility laws, regulations, codes, ordinances, orders and with those of 

any other body having jurisdiction in effect at the time the services are provided.  There are no 

obligations, commitments, or impediments of any kind known to the Architect/Engineer that will 

limit or prevent performance by Architect/Engineer of its services.  Architect/Engineer hereby 

agrees to correct, at its own cost, any of its services, and the services of its consultants, that do not 

meet the standard of care.  

1.1.24 Architect/Engineer shall take reasonable precautions to verify the accuracy and 

suitability of any drawings, plans, sketches, instructions, information, requirements, procedures, 

requests for action, and other data supplied to Architect/Engineer (by Owner or any other party) 

that Architect/Engineer uses for the Project.  Architect/Engineer shall identify to the Owner in 

writing any such documents or data which, in Architect/Engineer's professional opinion, are 

unsuitable, improper, or inaccurate in connection with the purposes for which such documents or 

data are furnished.  Owner does not warrant the accuracy or suitability of such documents or data 

as are furnished unless Architect/Engineer advises Owner in writing that in Architect/Engineer's 

professional opinion such documents or data are unsuitable, improper, or inaccurate and Owner 

confirms in writing that it wishes Architect/Engineer to proceed in accordance with the documents 

or data as originally given. 

1.1.25 Architect/Engineer’s services shall be free from any material errors or omissions in 

accordance with the Standard of Care.  Neither acceptance nor approval of Architect/Engineer’s 

services by the Owner shall relieve Architect/Engineer of any of its professional duties or release 

it from any liability, it being understood that Owner is, at all times, relying upon 

Architect/Engineer for its skill and knowledge in performing Architect/Engineer’s services.  

Owner shall have the right to reject any of Architect/Engineer’s services because of any fault or 

defect in the Project due to any material errors or omissions in the Plans, Drawings, Specifications, 

and other materials prepared by Architect/Engineer or its consultants.  Upon notice of any such 

errors or omissions, Architect/Engineer shall promptly provide any and all services necessary to 

correct or remedy them at no additional cost to the Owner.  Architect/Engineer’s obligation to 

correct its errors and omissions is in addition to, and not in substitution for, any other remedy for 

defective services which Owner may have at law or in equity, or both. 

1.1.26 The Architect/Engineer shall not proceed to any phase of design not expressly 

authorized by the Owner, except at the Architect/Engineer’s own financial risk. 

1.1.27 Architect/Engineer agrees to furnish efficient business administration and 

superintendence and to use Architect/Engineer’s professional skill to design the Project in an 

expeditious and economical manner consistent with the interest of Owner and Architect/Engineer’s 

professional skill and care. 
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1.1.28 Architect/Engineer shall allocate adequate time, personnel and resources as 

necessary to perform its services.  Architect/Engineer’s Senior Principal(s) responsible for 

managing the Project and while employed by Architect/Engineer shall not be changed without the 

prior written approval of the Owner.  The day-to-day Project Team will be led by the Senior 

Principal(s) unless otherwise directed by Owner or prevented by factors beyond the control of 

Architect/Engineer.  The Senior Principal(s) shall act on behalf of Architect/Engineer with respect 

to all phases of Architect/Engineer’s Services and shall be available as reasonably required for the 

benefit of the Project and Owner. 

1.1.29 Architect/Engineer shall review any applicable documents provided by the Owner 

and the visible existing conditions at the Project site to identify existing systems and construction 

which must be modified to accommodate the Architect/Engineer’s design for the Project and the 

construction of the Project.  The Architect/Engineer shall identify to Owner any observable 

discrepancies between the documents and visible conditions, and shall consult with the Owner on 

any special measures, services or further investigations required for Architect/Engineer to perform 

its services in accordance with the Standard of Care.  This review shall be accomplished by 

registered, professional architects and engineers, as appropriate.   

1.1.30 When the Project is subject to Texas Commission on Environmental Quality 

(TCEQ) regulations, Architect/Engineer shall coordinate all related design efforts, including the 

civil engineer and landscape architect, so that consideration of site design and Best Management 

Practices (BMP) are integrated.  

1.1.31 Insurance Coverage.  The Architect/Engineer shall obtain and maintain, for the 

duration of this Agreement or longer as stated in subparagraph D below, the minimum insurance 

coverages set forth below.  With the exception of Professional Liability (E&O), all coverage shall 

be written on an occurrence basis.  All coverage shall be underwritten by companies authorized to 

do business in the State of Texas or eligible surplus lines insurers operating in accordance with the 

Texas Insurance Code and have a financial strength rating of A- or better and a financial strength 

rating of VII or better as measured by A.M. Best Company or otherwise acceptable to Owner.  By 

requiring such minimum insurance, the Owner shall not be deemed or construed to have assessed 

the risk that may be applicable to the Architect/Engineer under this Agreement.  The 

Architect/Engineer shall assess its own risks and if it deems appropriate and/or prudent, maintain 

higher limits and/or broader coverages.  The Architect/Engineer is not relieved of any liability or 

other obligations assumed pursuant to this Agreement by reason of its failure to obtain or maintain 

insurance in sufficient amounts, duration, or types.  No policy will be canceled without 

unconditional written notice to Owner at least ten days before the effective date of the cancellation. 
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Coverages Limit 

 

A.   Worker’s Compensation 

       Statutory Benefits (Coverage A) 

       Employers Liability (Coverage B) 

 

 

Statutory 

$1,000,000 Each Accident 

$1,000,000 Disease/Employee 

$1,000,000 Disease/Policy Limit 

 

Workers’ Compensation policy must include under Item 3.A. on the information page of the 

workers’ compensation policy the state in which work is to be performed for [Member]. 

Workers’ compensation insurance is required, and no “alternative” forms of insurance will 

be permitted. 

 

B.   Automobile Liability  

       Owned Vehicles 

       Non-owned Vehicles 

       Hired Vehicles 

$1,000,000  

$1,000,000 

$1,000,000 

 

Business auto liability insurance covering all owned, non-owned or hired automobiles, with limits 

of not less than $1,000,000 single limit of liability per accident for bodily injury and property 

damage. 

  

Option: If a separate business auto liability policy is not available, coverage for hired and non-

owned auto liability may be endorsed on the commercial general liability policy.  

  

C.   Commercial General Liability  

       General Aggregate Limit 

       Each Occurrence Limit 

       Premises and Operations 

       Personal/Advertising Injury 

       Products/Completed Operations 

       Damage to rented Premises 

       Medical Payments 

$2,000,000 

$1,000,000 

$1,000,000  

$1,000,000  

$1,000,000 

$   300,000 

$       5,000 

D.   Professional Liability (E&O) 

 The Architect/Engineer shall maintain Professional Liability; covering wrongful acts, errors 

and/or omissions, including design errors of the Architect/Engineer for damages sustained by reason 

of or in the course of performance of this Agreement for three (3) years after the Project is 

substantially complete.  The professional liability insurance shall be in an amount based on the 

AACC and determined by the following chart: 
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AACC Limit  

$0 - $20,000,000 $1,000,000 each claim / $  2,000,000 

aggregate 

$20,000,001 - $60,000,000 $2,000,000 each claim / $  4,000,000 

aggregate 

$60,000,001 - $90,000,000 $3,000,000 each claim / $  6,000,000 

aggregate 

$90,000,001 - $120,000,000 $4,000,000 each claim / $  8,000,000 

aggregate 

$120,000,001 – higher $5,000,000 each claim / $10,000,000 

aggregate 

 

1.1.32 Architect/Engineer shall include The Texas A&M University System Board of 

Regents, The Texas A&M University System and Texas A&M Engineering Experiment Station 

(TEES) at the RELLIS Campus as additional insured on the Commercial General Liability and 

Automobile Liability policies, and the Workers’ Compensation policy shall include a waiver of 

subrogation in favor of the Owner. 

1.1.33  The Owner may select a Program Manager for this Project, and the 

Architect/Engineer shall coordinate its services with the Program Manager.  The Owner may direct 

the Architect/Engineer to recognize the Program Manager as its representative for the performance 

of various duties which are otherwise defined as the responsibility of the Owner.  

Architect/Engineer hereby acknowledges such appointment. 

1.1.34 The Architect/Engineer shall utilize Building Information Modeling (BIM) 

authoring software and BIM based design processes to produce model(s) for this project. The 

Architect/Engineer shall be knowledgeable of BIM use for all phases of the design and utilize data, 

graphics, and drawings derived from the model for decision making support and construction 

documentation as part of Basic Services. The Building Information Modeling (BIM) software shall 

be compliant with the current version of the Industry Foundation Class file format. 

1.1.35 BIM is defined in the National Building Information Modeling Standard as a 

digital representation of physical and functional characteristics of a facility.  As such it serves as a 

shared knowledge resource for information about a facility forming a reliable basis for decisions 

during its life-cycle from inception onward.  A basic premise of BIM is collaboration by different 

stakeholders at different phases of the life cycle of a facility to insert, extract, update or modify 

information in the BIM process to support and reflect the roles of that stakeholder. The BIM is a 

shared digital representation founded on open standards for interoperability. 

1.1.36 During the design process the model(s) shall, at a minimum be utilized for Design 

Authoring, Design Reviews, Space Tracking, Cost Estimation, 3D Coordination, Facilities 

Management Data and Record Modeling. 

1.1.37 During the bidding process the design team shall be required to provide the models 

and derived drawings to all proposers upon request. 
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1.1.38 During the construction process it is intended that the contractor utilize the model(s) 

for 3D Coordination, Fabrication and Facilities Management Data. 

1.1.39 The Architect/Engineer shall develop a project BIM Execution Plan documenting 

BIM uses, analysis technologies and workflows.  The BIM Execution Plan shall be submitted to 

the Owner within 30 days of the execution of this Agreement. 

1.1.40 The Architect/Engineer shall track the design net and gross square footage during 

design from the Program of Requirements through Construction Administration in an Excel format 

acceptable to Owner. 

1.1.41 The Architect/Engineer shall utilize Owner’s project management software 

applications e-Builder® and BIM360 Build as the primary systems for all project documentation 

through all phases of the Project. Architect/Engineer shall follow Owner’s guidelines on the use 

of e-Builder® and BIM360 Build. 

1.1.42 The Architect/Engineer shall at each stage of review described in Paragraph 15.7 

follow the naming standards set forth in the Facility Design Guidelines and upload to e-Builder® 

and BIM360 Build all Drawings, Specifications and basis of design in PDF file format.  The 

Architect/Engineer shall, in addition to PDF format, upload to e-Builder® model(s) and drawings 

in native file format (i.e. RVT and DWG) of the final submission of Schematic Design, Design 

Development and Construction Documents,.  The Architect/Engineer shall incorporate into the 

model(s), Drawings and Specifications such changes as are necessary to satisfy the Owner’s 

written review comments or published meeting minutes, any of which may be appealed in writing 

for good cause.   

1.1.43 Architect/Engineer, at the Architect/Engineer’s expense, at each stage of review 

described in Paragraph 15.7, shall furnish and deliver to the Owner the number of complete printed 

copies of all Drawings, Specifications and basis of design as enumerated in paragraph 15.7, which 

copies shall become the property of the Owner.  The Architect/Engineer shall pay for the 

reproduction of all Plans, Specifications and other documents for use by the Architect/Engineer 

and its consultants. 

1.1.44 The Architect/Engineer shall cooperate and coordinate design and construction 

services with other services provided to Owner under separate contracts.  Separate contracts may 

include, but are not necessarily limited to, the following: 

a). Owner supplied furnishings and equipment. 

b). Owner’s document review services. 

c). Owner’s quality assurance services. 

1.1.45 As a part of Basic Services, the A/E shall, in accordance with Tx. Govt. Code 

Chapter 2252 specify iron and steel products that are produced in the United States.  The A/E shall 

notify the Owner of any specified iron and steel product not produced in the United States.  The 

A/E shall also advise the Owner if any of the exemptions identified in Chapter 2252 such as 

availability and quality might apply 

1.2 Schematic Design Phase 
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1.2.1 Based on the mutually agreed upon Program of Requirements, Amount Available 

for the Construction Contract and the Project Schedule, the Architect/Engineer shall prepare 

sufficient alternative approaches utilizing BIM/3D for design and construction of the Project to 

satisfy Owner’s requirements and shall, at completion of this phase, submit Schematic Design 

Documents in accordance with “Facility Design Guidelines” and any additional requirements set 

forth in Article 15.  The Architect/Engineer shall review alternative approaches to design and 

construction for the Project and the Schematic Design Documents as they are being prepared at 

intervals appropriate to the progress of the Project with the Owner at the Project site or other location 

specified by the Owner within the State of Texas.  

1.2.2 Architect/Engineer shall provide all services necessary to perform the services of 

this phase (preparation of Schematic Design Documents) including, without limitation, unless 

otherwise approved by Owner, the preparation and prompt delivery of all items specified in 

“Facility Design Guidelines”  

1.2.3 Architect/Engineer shall work closely with Owner in preparation of schematic 

drawings and shall specifically conform to Owner’s requirements regarding aesthetic design 

issues. 

1.2.4 The Architect/Engineer shall direct the preparation of a detailed Estimated 

Construction Cost as described in Sub-paragraph 1.1.19 to confirm compliance with the Amount 

Available for the Construction Contract and include it with the completed Schematic Design 

Documents.  The Architect/Engineer shall advise the Owner of any adjustments to the project 

scope necessary to align the cost estimate and the project budget with the established Amount 

Available for Construction Contract and revise the Schematic Design Documents as may be 

required. 

1.2.5 Before proceeding into the Design Development Phase, the Architect/Engineer 

shall obtain Owner’s written acceptance of the Schematic Design documents and approval of the 

Architect/Engineer’s preliminary Estimated Construction Cost and schedule.   

1.2.6 The Architect/Engineer shall participate in a final review of the Schematic Design 

Documents with the Owner at the Project site or other location specified by Owner in the State of 

Texas.  Prior to the Owner’s approval of the Schematic Design Documents, the Architect/Engineer 

shall incorporate such changes as are necessary to satisfy the Owner’s review comments, any of 

which may be appealed for good cause. 

1.3 Design Development Phase 

1.3.1 Based on the approved Schematic Design Documents and any adjustments to the 

Program of Requirements or Amount Available for the Construction Contract authorized by the 

Owner, the Architect/Engineer shall prepare utilizing BIM/3D, for approval by the Owner, Design 

Development Documents in accordance with Owner’s written requirements to further define and 

finalize the size and character of the Project in accordance with “Facility Design Guidelines” and 

any additional requirements set forth in Article 15.  The Architect/Engineer shall review the Design 

Development Documents as they are being prepared at intervals appropriate to the progress of the 

Project with the Owner at the Project site or other location specified by Owner in the State of Texas.   



A/E -CSP BIM                                                                                                                 Contract No. 6016 

12/20 Project No. 28-3231 

 

 13 

1.3.2 The Architect/Engineer shall direct the preparation of a detailed Estimated 

Construction Cost as described in Sub-paragraph 1.1.19 to confirm compliance with the Amount 

Available for the Construction Contract and include it with the completed Design Development 

Documents. The Architect/Engineer shall advise the Owner of any adjustments to the project scope 

necessary to align the cost estimate and the project budget with the established Amount Available 

for Construction Contract and revise the Design Development Documents as may be required.   

1.3.3 Before proceeding into the Construction Document Phase, the Architect/Engineer 

shall do coordination, aggregation and “clash detection” to remove conflicts in design between 

disciplines and  obtain Owner’s written acceptance of the Design Development documents and 

approval of the mutually established Amount Available for the Construction Contract and 

schedule. 

1.3.4 The Architect/Engineer shall prepare presentation materials as defined in “Facility 

Design Guidelines” at completion of Design Development and if so requested shall present same 

to the Board of Regents at a regular meeting where scheduled within the state.   

1.3.5 The Architect/Engineer shall prepare preliminary recommended furniture layouts 

for all spaces where it is deemed important to substantiate the fulfillment of program space 

requirements, or to coordinate with specific architectural, mechanical and electrical elements.  

1.3.6 Architect/Engineer shall assist the Owner, if requested, with seeking approval of 

the Project by the Texas Higher Education Coordinating Board (THECB).  Such assistance shall 

include (i) the preparation of a listing of the rooms and square footages in the Project, and (ii) the 

preparation of project cost information, in accordance with THECB Guidelines.  This information 

shall be provided at the completion of the Design Development Phase when requested by the 

Owner.  The listing of rooms and square footages shall then be updated to reflect any changes 

occurring during construction and provided to the Owner at Substantial Completion.   

1.4 Construction Document Phase 

1.4.1 Based on the approved Design Development Documents and any further 

adjustments in the scope or quality of the Project or in the Amount Available for the Construction 

Contract authorized by the Owner, the Architect/Engineer shall prepare utilizing BIM/3D, for 

approval by the Owner, Construction Documents consisting of Drawings, Schedules and 

Specifications in accordance with Owner’s written requirements setting forth in detail the 

requirements for construction of the Project, including, without limitation, “Facility Design 

Guidelines”.  The Plans, Drawings and Specifications for the entire Project shall be prepared so that 

the construction of the building and related facilities, together with its built-in permanent fixtures 

and equipment which will cost not more than the Amount Available for the Construction Contract 

established by Owner.  The Architect/Engineer will be responsible for managing the design to stay 

within the Amount Available for the Construction Contract. The Architect/Engineer shall review the 

Construction Documents as they are being prepared at intervals appropriate to the progress of the 

Project with the Owner at the Project site or other location specified by Owner in the State of Texas.   

1.4.2 As a part of Construction Documents Phase, Architect/Engineer shall accomplish 

model coordination, aggregation and “clash detection” to remove conflicts in design between 
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systems, structures and components.  Architect/Engineer shall demonstrate and provide written 

assurance to Owner that all conflicts/collisions between models have been resolved 

1.4.3 The Architect/Engineer shall advise the Owner on matters such as construction 

phasing and scheduling, bid or proposal alternates, liquidated damages, the construction contract 

time period, and other construction issues appropriate for the Project.  

1.4.4 The Architect/Engineer shall assist the Owner in connection with the Owner’s 

responsibility and procedures for obtaining approval of all building and accessibility authorities 

having jurisdiction over the Project. 

1.4.5 The Architect/Engineer shall provide coordination and inclusion of sequence of 

operations for all operable systems in the facility as defined by Owner during Design 

Development.   

1.4.6 The Architect/Engineer shall direct the preparation of a detailed Estimated 

Construction Cost as described in Sub-paragraph 1.1.19 to confirm compliance with the Amount 

Available for the Construction Contract and include it with the completed Construction 

Documents. The Architect/Engineer shall advise the Owner of any adjustments to the project scope 

necessary to align the cost estimate and the project budget with the established Amount Available 

for Construction Contract and revise the Construction Documents as may be required.   

1.4.7 The Architect/Engineer shall participate in a final review of the Construction 

Documents with the Owner at the Project location or other location specified by Owner in the State 

of Texas.  Prior to the Owner’s approval of the Construction Documents, the Architect/Engineer 

shall incorporate such changes as are necessary to satisfy the Owner’s review comments. 

1.4.8 Before proceeding into the Bidding and Proposal Phase, the Architect/Engineer 

shall obtain Owner’s written acceptance of the Construction Documents and approval of the Final 

Amount Available for the Construction Contract as approved by the Board of Regents. 

1.5 Bidding and Proposal Phase 

1.5.1 The Architect/Engineer shall assist the Owner in obtaining and evaluating bids or 

proposals, and assist in awarding contracts for construction, including preparation for and 

attendance at Pre-proposal Conferences and HUB meetings.  Architect/Engineer shall answer 

inquiries from bidders and proposers at Owner’s request, and shall prepare and issue any necessary 

addenda to the bidding or proposal documents.  The Architect/Engineer shall maintain a register 

of bid and proposal documents, distribute documents to bidders, proposers, and plan rooms, and 

obtain and administer deposits. 

1.5.2 The Architect/Engineer shall investigate the responsibility of apparent low bidders 

or proposers and inform Owner in writing of its findings and recommendations.  For proposers 

selected by qualifications and by competitive sealed proposals, the Architect/Engineer shall 

investigate qualifications and other pertinent proposal information and inform the Owner in 

writing of its findings and recommendations.  The Architect/Engineer shall assist the Owner with 

any contract negotiations with the selected Contractor. 
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1.5.3 In the event the best value proposal received for the Project exceeds the Final 

Amount Available for Construction Contract established at the completion of the Construction 

Document Phase, the Architect/Engineer, without charge to the Owner, and if so directed by 

Owner, shall revise the drawings and specifications as necessary to bring the cost of the Project 

within the Final Amount Available for Construction Contract.  The Owner reserves the right to 

accept a proposal and award a construction contract that exceeds the Final Amount Available for 

Construction Contract, if such award is determined by Owner to be in the Owner’s best interest. 

1.5.4 The Architect/Engineer shall provide the models and drawings in native file format 

to all bidders upon request. 

1.6 Construction Phase - Administration of the Construction Contract 

1.6.1 The Construction Phase shall commence with the award of the Contract for Construction 

and issuance of a Notice to Proceed with Construction Services and terminate sixty (60) days after 

Final Payment to the Contractor is made, or when all of Architect/Engineer’s services have been 

satisfactorily performed, whichever occurs later.   

1.6.2 Architect/Engineer shall provide administration of the Contract for Construction as 

set forth below and in the edition of the “Facility Design Guidelines” current as of the date of this 

Agreement. 

1.6.3 The Architect/Engineer shall provide the design intent models and drawings 

derived from the models in native and IFC format for the contractor’s use during construction 

1.6.4 The Architect/Engineer shall provide updated documents at each Contractor’s 

monthly meeting and when requested. 

1.6.5 The Architect/Engineer shall review the Contractor’s list of proposed subcontractors 

for the Work, initial administrative submittals for Project Schedule, Schedule of Values and 

Submittal Schedule to establish appropriate bases for construction monitoring, payment processing, 

and system commissioning. The Architect/Engineer shall identify necessary revisions to the 

documents in writing to the Contractor and recommend acceptance of the documents by the Owner 

when appropriate.  The Architect/Engineer shall review periodic updates of all schedules with Owner 

and Contractor to evaluate appropriateness. 

1.6.6 The Architect/Engineer shall have authority to act on behalf of the Owner to the 

extent provided in the Contract Documents. Duties, responsibilities and limitations of authority of 

the Architect/Engineer shall not be restricted, modified or extended without written acceptance of 

the Owner. 

1.6.7 Site Visits.  The Owner and Contractor will have weekly meeting during the 

construction period.  The Architect/Engineer shall visit the site at least once each month during the 

entire construction period to observe the progress and quality of the Work and to determine in 

general if the Work is proceeding in accordance with the Contract Documents.  Each of 

Architect/Engineer’s consultant shall visit the site at least once each month during construction 

activities related to the consultant’s discipline to observe the progress and quality of the Work and 

to determine in general if the Work is proceeding in accordance with the Contract Documents.  
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Architect/Engineer and its consultants shall document its site visits and meetings in e-Builder®.  

The Architect/Engineer shall not be required to make exhaustive or continuous onsite visits to inspect 

the quality or quantity of the Work.   

a) On the basis of the onsite observations, the Architect/Engineer shall keep the Owner 

informed of the progress and quality of the Work, and shall endeavor to guard the 

Owner against defects and deficiencies in the Work of the Contractor.  

Architect/Engineer shall notify Owner and the Contractor in writing of any portions 

of the work which Architect/Engineer has observed as not being in conformity with 

the Construction Documents and make recommendations as to correction of the 

deficiencies or defects.  Architect/Engineer shall make its site representative 

available and shall consult with Owner and the Contractor on the occasion of all 

circumstances arising during the course of construction which would make such 

consultation in Owner’s interests. 

b) In addition to site visits for general observation, the Architect/Engineer and its 

consultants shall visit the site for specific purposes related to certification of progress 

payments, pre-installation meetings, start-up or mock-up reviews for significant work 

activities and for formal inspections of the Work.  The Architect/Engineer and its 

consultants shall provide written reports of all site visits to the Owner and Contractor. 

1.6.8 The Architect/Engineer shall not have control or charge of and shall not be 

responsible for construction means, methods, techniques, sequences or procedures, or for safety 

precautions and programs in connection with the Work, for the acts or omissions of the Contractor, 

Subcontractors or any other persons performing any of the Work, or for the failure of any of them to 

carry out the Work in accordance with the Contract Documents. 

1.6.9 The Architect/Engineer shall at all times have access to the Work wherever it is in 

preparation or progress.  

1.6.10 The Architect/Engineer shall determine the amounts owing to the Contractor based 

on its periodic observations of Work placed at the site and on evaluations of the Contractor’s 

Application for Payment, and shall coordinate its review and evaluation with the Owner’s 

representatives, and shall certify Contractor’s online Application for Payment in an appropriate 

amount.  

1.6.11 The certification of a Contractor’s Application for Payment shall constitute a 

representation by the Architect/Engineer to the Owner, based on the Architect/Engineer’s 

observations at the site and on the data comprising the Contractor’s Application for Payment, that 

the Work has progressed to the point indicated; that, to the best of the Architect/Engineer’s 

knowledge, information and belief, the quality of the Work is in accordance with the Contract 

Documents (subject to an evaluation of the Work for conformance with the Contract Documents 

upon Substantial Completion, to the results of any subsequent tests required by or performed under 

the Contract Documents, to minor deviations from the Contract Documents correctable prior to 

completion, and to any specific qualifications stated in the Contractor’s Application for Payment); 

and that the Contractor is entitled to payment in the amount certified.  However, the approval of a 

Contractor’s Application for Payment shall not be a representation that the Architect/Engineer has 
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made any examination to ascertain how and for what purpose the Contractor has used the monies 

paid on account of the Contract Sum.  

1.6.12 The Architect/Engineer shall be the interpreter of the technical requirements of the 

Contract Documents and the judge of the performance of the work of the Contractor.  The 

Architect/Engineer shall render interpretations necessary for the proper execution or progress of the 

Work with reasonable promptness on written request of either the Owner or the Contractor, and shall 

render written recommendations within a reasonable time, on all claims, disputes and other matters 

in question between the Owner and the Contractor relating to the execution or progress of the Work 

or the interpretation of the Contract Documents. 

1.6.13 Interpretations and recommendations of the Architect/Engineer shall be consistent 

with the intent of and reasonably inferable from the Contract Documents and shall be in written or 

graphic form.  

1.6.14 Subject to approval of the Owner, the Architect/Engineer’s decisions in matters 

relating to artistic effect shall be final if consistent with and reasonably inferable from the intent of 

the Contract Documents. 

1.6.15 The Architect/Engineer and its consultants shall review and approve or take other 

appropriate action upon the Contractor’s submittals such as Shop Drawings, Product Data and 

Samples, but only for conformance with the design concept of the Work set forth in the Contract 

Documents, and shall respond to Contractor’s inquiries and questions and provide supplemental 

information as appropriate.  Action on submittals shall be taken with reasonable promptness to cause 

no delay to the Contractor’s scheduled progress, but in any event no more than fourteen (14) days 

after receipt.  The Architect/Engineer’s approval of a specific item shall not indicate approval of an 

assembly of which the item is a component. The Architect/Engineer’s review shall not constitute 

approval of any construction means or methods.   

1.6.16 Architect/Engineer shall clarify and interpret the intent and scope of the 

Construction Documents and, if necessary or appropriate, issue supplemental documents and 3D 

views to amplify or explain portions of the Construction Documents.   

1.6.17 Architect/Engineer shall provide assistance in the review of the Contractor’s requests 

for change orders or claims for additional time or costs, and make recommendations to Owner as to 

such requests or claims.  The Architect/Engineer shall inform Owner if a request for change order 

involves a change in scope. 

 

1.6.18 Architect/Engineer shall prepare revised Construction Documents, where 

appropriate, to illustrate and document the work required by ASIs, RFIs and approved Change 

Orders.  All proposed changes to Drawings and Specifications, regardless of how initiated, shall be 

totally defined in the documents depicting them as to scope of work added, removed, or changed.  

The revised Construction Documents shall be derived from revised model(s).  Such revisions shall 

be clearly indicated and a current revision date shall be included.  Changes to the Specifications shall 

be made by consecutively numbered and dated addenda.  All changes to design documents or 

Specifications will be identified with date of change, revision number and other customary 

identification references.  Areas changed on Drawings will be “clouded” to show each change.  
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Clouds designating previous changes will be removed so that only the most recent changes will be 

clouded. 

1.6.19 Architect/Engineer and its consultants shall conduct and participate in concealed 

space observations (in-wall and above ceiling), systems start-up observations, systems 

integration/operational demonstrations, Substantial Completion and pre-Final work observations 

to determine the dates of Substantial Completion, and Final Completion.  In association with each 

observation, Architect/Engineer and its consultants shall prepare a list of items that 

Architect/Engineer, its consultants and Owner have observed as deficiencies in the Work, 

requiring remedial work or replacement  The Architect/Engineer shall assemble, transcribe and 

distribute the official punch list(s) to all affected parties, and thereafter review the corrected and/or 

replaced work and assist in verification of correction of all items. 

1.6.20 Architect/Engineer shall review, for conformance with the Contract Documents, 

Contractor’s submission of guarantees and warranties. 

1.6.21 The Architect/Engineer and its consultants shall assist the Owner in checking Record 

Drawings maintained by the Contractor during the course of the Work in association with certifying 

progress payments and shall review record documents for completeness and compliance with 

Contract requirements at Substantial Completion and at Final Completion of the Project.  The 

Architect/Engineer is not responsible for any errors and omissions in the information provided by 

others that are included in the Record Drawings. 

1.6.22 Architect/Engineer shall receive and review Contractor’s submission of operating 

and maintenance instructions, and all manuals, brochures, drawings, and other close-out 

documentation furnished by the Contractor, shall require necessary revisions to same, and when 

acceptable under the terms of the Contract between Owner and Contractor, shall forward to Owner.  

The Architect/Engineer shall certify final payment to the Contractor when the requirements of the 

Contract between Owner and Contractor have been met.   

1.6.23 Architect/Engineer shall throughout construction maintain and keep current the 

model(s) and Construction Documents by incorporating all Addenda, RFIs, ASIs and Change 

Orders. Upon Final Completion of the construction, the Architect/Engineer shall deliver copies to 

the Owner, as follows: 

 Specifications: Provide two (2) electronic sets of final specifications 

incorporating all changes on disc type media or portable drive in PDF and MS 

Word format. 

 Drawings: Provide two (2) electronic sets of final drawings incorporating all 

changes on disc type media or portable drive in DWG (references attached) and 

PDF format. 

 Model(s): Provide two (2) electronic sets of all models incorporating all changes 

on disc type media or portable drive in native and IFC file format. 

 Label all media indicating the project name and project number as well as an 

index file listing the contents on the media. 
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 All electronic documents shall be placed in the applicable folder per Facility 

Design Guidelines. The A/E shall verify that all model links are intact and in 

working condition. 

 All electronic documents shall be named according to Facility Design Guidelines. 

 

1.6.24 Architect/Engineer shall provide assistance to Owner through the commissioning 

consultant/agent for the purpose of advising and counseling Owner’s personnel in the usage, 

operation and maintenance of the building mechanical, electrical, and plumbing systems. 

1.6.25 Architect/Engineer shall provide a milestone schedule that is acceptable to the Owner 

and shall be submitted on a monthly basis prior to submission of payment application, in 

conformance with the project milestone schedule, so that the desired design development schedule 

for the Project shall be maintained. 

1.6.26 The Architect/Engineer shall be available after final payment to advise the Owner 

regarding Warranty items and to review Warranty work during the Warranty period.  

Architect/Engineer shall participate in the Project’s one-year warranty inspection, including 

preparation of punch lists and inspection of corrected punch list items.   

1.7 Additional Services 

 1.7.1 Additional Services are those services which shall be provided if authorized or 

confirmed in writing by the Owner and for which compensation will be provided as described in this 

Agreement in addition to the Basic Services Fee.  Prior to commencing any Additional Service, 

Architect/Engineer shall prepare for acceptance by the Owner an Additional Services Proposal, in a 

format as directed by Owner, which shall describe in detail the nature or scope of the Additional 

Services, the basis upon which Architect/Engineer has determined that such services are Additional 

Services, and which shall set forth the maximum amount of fees for which Architect/Engineer is 

prepared to perform the Additional Services, together with a proposed schedule for the performances 

of the Additional Service.  Architect/Engineer shall proceed only after written acceptance by Owner 

of the Additional Services Proposal. 

 1.7.2 Upon acceptance by Owner, each Additional Services Proposal and the services 

performed by Architect/Engineer pursuant to the Additional Services Proposal shall become part of 

this Agreement and shall be subject to all terms and conditions of this Agreement, as fully and 

completely as though the same had been included in this Agreement as a Basic Service at the original 

execution of this Agreement. 

1.7.3 Providing services to make detailed investigations of existing conditions or facilities 

or to make measured drawings of them is an Additional Service except as reasonably necessary to 

verify the accuracy and completeness of drawings or other information furnished by the Owner and 

to the extent necessary for the Architect/Engineer to complete its responsibilities hereunder free from 

any material errors and omissions in accordance with Standard of Care.  Architect/Engineer shall not 

be required to perform any destructive testing unless agreed to as an Additional Service. 

1.8 Time  
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 1.8.1 Architect/Engineer shall perform all of Architect/Engineer’s services described 

herein as expeditiously as is consistent with (1) Architect/Engineer’s professional efforts, skill and 

care, (2) the orderly progress of such services, and (3) in conformance with the project milestone 

schedule so that the desired development and construction schedule for the Project shall be 

maintained.  Architect/Engineer shall at all times provide sufficient personnel to accomplish 

Architect/Engineer’s services within the time limits set forth in the schedule described in 1.8.2.   

 1.8.2 Included in the Program of Requirements is a schedule for completion of each of 

the phases of services to be performed by Architect/Engineer pursuant to this Agreement.  The 

project schedule contains milestone dates which have been established in the Request for 

Qualifications previously issued or may be modified by the Owner to reflect current conditions.  

The Architect/Engineer shall coordinate with the Owner in the maintenance of the schedule for 

performance of the professional services for the Project, including the Architect/Engineer’s 

services.  Changes in this schedule may be made only with the written approval of Owner.  

Architect/Engineer shall perform all of its services in accordance with the then-current schedule 

approved by Owner. 

Article 2 

Owner’s Responsibilities 

 2.1 The Owner has provided or will provide a Program of Requirements to the 

Architect/Engineer, or the Owner and Architect/Engineer may agree that Architect/Engineer shall 

prepare a Program of Requirements as an Additional Service as set forth in Article 14 of this 

Agreement.  The Program of Requirements will set forth the Owner’s description of the project 

scope, preliminary project cost, schedule, criteria for design objectives, characteristics and 

constraints, space requirements and relationships, site requirements, existing facilities, and desired 

special components, systems and equipment.  If Architect/Engineer prepares the Program of 

Requirements, then Owner will review the Program of Requirements when completed and then 

determine whether to proceed with the Project and authorize commencement of Basic Services.  

The Owner reserves the right to terminate this Agreement following completion of the Program of 

Requirements, and shall have no further obligation to Architect/Engineer other than payment for 

services authorized by Owner and provided by Architect/Engineer prior to such termination in 

accordance with the terms and conditions of this Agreement.  

 2.2 The Owner will provide a preliminary project budget and schedule for the Project.  The 

budget will include the Amount Available for the Construction Contract, contingencies for changes 

in the Work during construction, and other costs which are the responsibility of the Owner.   

 2.3 The Owner designates the Chief Facilities Officer for the Office of Facilities Planning & 

Construction as its representative authorized to act in the Owner’s behalf with respect to the 

Project.  The Owner’s authorized representative shall examine the documents submitted by the 

Architect/Engineer and shall render decisions pertaining thereto promptly, to avoid unreasonable 

delay in the progress of the Architect/Engineer’s services.  The Chief Facilities Officer for the 

Office of Facilities Planning & Construction is also designated as the Owner’s representative for 

the purpose of administering this Agreement, including determination of fees earned by the 

Architect/Engineer.  The Owner shall have the right to withhold from payments due 

Architect/Engineer such sums as the Owner deems reasonably necessary to protect Owner against 
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any loss or damage which may result from negligence by Architect/Engineer or failure of 

Architect/Engineer to perform Architect/Engineer’s obligations under this Agreement pending 

final resolution of such claims. 

 2.4 The Owner, at Owner’s cost, will secure the services of laboratory testing engineers, or 

other special consultants to develop additional information to the extent necessary for the design 

of the Project.  The Architect/Engineer shall provide the Owner with parameters for inclusion in 

the Owner’s instructions to such providers. 

 2.5 The Owner shall arrange and pay for structural, mechanical, chemical and other laboratory 

tests as necessary during construction except as required of the Contractor in the Contract 

Documents. 

 2.6 The Owner shall furnish all legal, accounting, auditing and insurance counseling services 

deemed necessary by the Owner for the Project. 

 2.7 The services, information and reports required by the preceding paragraphs shall be 

furnished at the Owner’s expense. 

 2.8 If the Owner observes or otherwise acquires actual knowledge of any design fault or defect 

in the Project or conflict in the Contract Documents, written notice thereof will be given by the 

Owner to the Architect/Engineer; however, Owner shall have no obligation or duty to investigate 

whether such faults, defects, or conflicts exist. 

 2.9 The Owner will review the Architect/Engineer’s design at the completion of the Schematic 

Design and Design Development phases and at completion of the stages of Construction 

Documents as described in Article 15. Comments concerning corrections or amendments to the 

Plans and Specifications will be furnished in writing to the Architect/Engineer as promptly as 

possible after receipt of the documents for review. Owner’s approval of the documents must be in 

writing and no approval may be deemed given in the absence of written approval. The Owner may 

require the Architect/Engineer to halt production during design review. 

 2.10 The Owner shall furnish required information and services and shall render approvals 

and decisions as expeditiously as necessary for the orderly progress of the Architect/Engineer’s 

services and of the Work. 

 2.11 The Owner shall furnish one or more Construction Inspectors who shall be responsible 

for inspection of the Work, consisting of close, on-site examination of the materials, structure and 

equipment; and surveillance of the workmanship and methods used to insure that the Project is 

reasonably accomplished in accordance with the Contract Documents and good construction 

practices. 

Article 3 

Construction Cost—Definition 

 

 3.1 The Estimated Construction Cost shall be the total cost of all elements of the Project, 

including all alternate bids or proposals, designed and specified by the Architect/Engineer. 
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 3.2 The Estimated Construction Cost shall include at current market rates a reasonable allowance 

for overhead, profit and general conditions, the cost of labor and materials furnished by the Owner 

and any equipment which has been shown in the Plans, specified, and specially provided for by the 

Architect/Engineer. 

 3.3 The Estimated Construction Cost does not include compensation to the Architect/Engineer 

and the Architect/Engineer’s consultants, the cost of the land, rights-of-way, or other costs which are 

the responsibility of the Owner as provided in Article 2. 

Article 4 

Personnel Titles and Hourly Rates 

 4.1 Prior to entering into any agreement between the Architect/Engineer and the Owner, and 

the Architect/Engineer and its consultants, the Architect/Engineer shall submit a full list of all 

personnel titles and the hourly wage for each.  The initial list is attached hereto as Exhibit “A”.  

The hourly rates contained therein may be adjusted annually in accordance with the usual and 

customary salaries of the architectural profession in the area of Architect/Engineer’s office, to rates 

mutually approved by the Owner and the Architect/Engineer. 

 

Article 5 

Reimbursable Services 

 5.1 Reimbursable Services are in addition to the Compensation for Basic Services and 

Additional Services.  These include actual not-to-exceed expenditures made by the 

Architect/Engineer and the Architect/Engineer’s consultants incurred solely and directly in 

connection with Architect/Engineer’s performance of its services hereunder for the following 

expenses: 

5.1.1 Fees paid for securing approval of authorities having jurisdiction over the Project.   

5.1.2 Professional models and renderings produced for presentations when requested by 

the Owner. 

5.1.3 Cost of site survey and geotechnical investigations. 

5.1.4 Other items agreed to by the Owner in writing. 

 

5.2 Expenses not allowed for reimbursement include the cost of review documents 

required to be provided to the Owner under Article 14, telephone charges, cell phone and PDA 

charges, FAX service, alcoholic beverages, laundry, car washes, valet service, entertainment and 

any non-project related items.   

5.3 Owner shall pay a mark-up not to exceed ten percent (10%) on those reimbursable 

identified in 5.1.1 through 5.1.3 above.  A mark-up shall not be paid on lodging, meals or travel 

expenses. Architect/Engineer shall submit receipts for all reimbursable services along with any 

reimbursement request. 
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5.4 Owner must authorize all Reimbursable Services prior to the performance of the 

reimbursable item. Charges for Reimbursable Services must not exceed the established category 

amounts unless authorization, in writing, is obtained from the Owner. 

Article 6 

Basis of Compensation 

 The Owner shall compensate the Architect/Engineer for the services provided in accordance with 

Article 7. Payments to the Architect/Engineer shall be as follows: 

6.1 Basic Services Fee 

6.1.1 For Basic Services, as described in Article 1, and including all disciplines identified 

in Paragraph 15.1 as part of Basic Services, Architect/Engineer’s fee shall be a negotiated Basic 

Services Fee to cover all costs and profit. 

6.1.2 The Architect/Engineer’s Basic Services Fee will be based on the Amount Available 

for the Construction Contract identified in the Request for Qualifications.     

6.1.3 In multiple package projects, the Basic Services Fee for each package shall be 

determined in a manner agreed to by A/E and Owner.  The Architect/Engineer’s total Basic 

Services Fee will be the sum of the basic services fees for all packages.   

6.1.4 If the description of the Architect/Engineer’s Basic Services is changed materially, 

the applicable fee shall be adjusted equitably.   

6.2 Fees for Changes in Project Scope  

6.2.1 For reductions in the scope of the Work of the Project that occur after 

commencement of the Construction Documents Phase the Architect/Engineer’s fee for basic 

services related to the eliminated portion of the work, to the extent such services are provided, 

shall be negotiated with the Owner.   

 6.2.2 For increases in the scope of Work of the Project that occur after commencement 

of the Construction Documents Phase , the fee for the additional Basic Services required will be 

negotiated with the Owner.   

6.3 Fees for Change Order Services 

If revised construction documents are required due to material changes ordered by the Owner 

and not due to errors and omissions on the part of the Architect/Engineer, or its consultants, the fee 

for the additional Basic Services required will be negotiated with the Owner.  

6.4 Additional Services 

6.4.1 For additional services of the Architect/Engineer, that are not Basic Services, due 

to changes in Project scope, the Architect/Engineer’s fee shall be a negotiated amount agreeable 

to Architect/Engineer and Owner. 
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6.4.2 For additional services of the Architect/Engineer’s consultants, that are not Basic 

Services, due to changes in Project scope, the Architect/Engineer’s fee shall be calculated as an 

amount negotiated by the Owner and the Architect/Engineer not to exceed 1.10 times the amount 

that the consultant bills the Architect/Engineer for the additional services.   

6.5 Reimbursable Services 

For reimbursable services, as described in Article 5, and any other items included in Article 

14 as Reimbursable Services, the Architect/Engineer’s reimbursement shall be calculated as an 

amount not to exceed 1.10 times the amounts actually expended by the Architect/Engineer and the 

Architect/Engineer’s consultants in the interest of the Project. 

6.6 If the Owner and the A/E are unable to agree on the fee changes in scope or change order 

services under paragraph 6.2 and 6.3, respectively, the A/E shall not suspend performance and the 

amount that is acceptable to both parties shall be paid.  Any additional amount claimed by the A/E 

shall be submitted to Owner as a claim under Article 14.13 (Dispute Resolution). 

Article 7 

Payments to the Architect/Engineer 

7.1  Payments for Basic Services  

7.1.1 Payments for Basic Services shall be made monthly and shall be in proportion to 

services performed within each Phase of services, as demonstrated by work product, on the basis 

set forth in Article 6.  The form of Statement for Architectural/Engineering Services to be utilized 

is included in e-Builder®.  Each Statement for Architectural/Engineering Services must be 

accompanied by an HSP-Prime Contractor Progress Assessment Report in the form located at 

http://window.state.tx.us/procurement/prog/hub/hub-forms/ProgressAssessmentReportForm.xls 

 

7.1.2 No partial payment made shall be, or construed to be, final acceptance or approval 

of the services to which the partial payment relates, or a release of Architect/Engineer of any of 

Architect/Engineer’s obligations or liabilities with respect to such services. 

7.1.3 Architect/Engineer shall promptly pay all bills for labor and material performed 

and furnished by others in connection with the performance of the services. 

7.1.4 Architect/Engineer shall submit a request for final payment to the Owner within 

thirty days after approval of the final payment to the Contractor. 

7.1.5 The acceptance by Architect/Engineer, or Architect/Engineer’s successors, of final 

payment under this Agreement shall constitute a full and complete release of Owner from any and 

all claims, demands, and causes of action whatsoever which Architect/Engineer, or 

Architect/Engineer’s successors, have or may have against Owner under the provisions of this 

Agreement except those claims previously made in writing and identified by Architect/Engineer 

as unsettled at the time of the final request for payment.  

7.1.6 Payment of A/E’s invoice is subject to the Texas Prompt Payment Act, Chapter 

2251, Texas Government Code.  

http://window.state.tx.us/procurement/prog/hub/hub-forms/ProgressAssessmentReportForm.xls
http://window.state.tx.us/procurement/prog/hub/hub-forms/ProgressAssessmentReportForm.xls
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7.1.7  All payments to A/E shall be by electronic direct deposit.  A/E is required to 

complete and submit to Owner a Vendor Direct Deposit Authorization prior to first payment request.  

Form can be accessed at www.window.state.tx.us/taxinfo/taxforms/74-176.pdf. 

 

7.2 Payments for Additional Services and Reimbursable Services 

Payments for the Architect/Engineer’s Additional Services and for Reimbursable Services 

shall be made monthly upon presentation of the Architect/Engineer’s valid statement of services 

rendered or expenses incurred as approved by Owner.  Invoices shall include complete 

documentation of all expenses. 

 

7.3 Payments Withheld 

7.3.1 Under no circumstances shall the Owner be obligated to make any payment (whether 

a progress payment or final payment) to Architect/Engineer if any one or more of the following 

conditions precedent exist: 

a) Architect/Engineer is in breach or default under this Agreement; 

b) Any portion of a payment is for services that were not performed in 

accordance with this Agreement; provided, however, payment shall be 

made for those services which were performed in accordance with this 

Agreement; 

c) Architect/Engineer has failed to make payments promptly to consultants or 

other third parties used in connection with services for which Owner has 

made payment to Architect/Engineer;  

d) If Owner, in its good faith judgment, determines that the balance of the 

unpaid fees are not sufficient to complete the services in accordance with 

this Agreement; or 

e) Architect/Engineer has failed to achieve a level of performance necessary 

to maintain the project schedule.   

f) Architect/Engineer fails to comply with conditions set forth in the HUB 

Subcontracting Plan, including but not limited to the submission of the HSP 

- Prime Contractor Progress Assessment Report with each monthly invoice. 

7.3.2 No deductions shall be made from the Architect/Engineer’s compensation on account 

of liquidated damages or other sums withheld from payments to Contractor or on account of the cost 

of changes in the Work other than those for which the Architect/Engineer is liable. 

Article 8  

Architect/Engineer Accounting Records 

8.1 Records of Reimbursable Services and expenses pertaining to Additional Services 

and services performed on the basis of hourly rates shall be kept on the basis of Generally Accepted 

Accounting Principles and shall be available to the Owner or the Owner’s authorized representative 

at mutually convenient times for a period of at least three (3) years after final completion of the 

Project.  Owner shall have the right to verify the details set forth in Architect/Engineer’s billings, 

http://www.window.state.tx.us/taxinfo/taxforms/74-176.pdf
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certificates, and statements, either before or after payment by (1) inspecting the books and records 

of Architect/Engineer during normal business hours; (2) examining any reports with respect to this 

Project; (3) interviewing Architect/Engineer’s business employees; (4) visiting the Project site; 

and (5) other reasonable action. 

8.2 Records of Architect/Engineer costs, reimbursable services pertaining to the Project, 

and payments shall be available to Owner or its authorized representative during business hours and 

shall be retained for three years after final payment or abandonment of the Project, unless Owner 

otherwise instructs Architect/Engineer in writing. 

Article 9 

Ownership and Use of Documents 

9.1 Drawings and Specifications as instruments of service are and shall remain property 

of the Architect/Engineer whether the Project for which they are made is executed or not.  The Owner 

shall be permitted to retain copies, including digital and reproducible copies, of model(s), model 

data, schedules and Drawings and Specifications for information and reference in connection with 

the Owner’s use and occupancy of the Project upon payment of the amounts due under this 

Agreement.  Owner shall have an irrevocable, paid-up, and perpetual non-exclusive license and right, 

which shall survive the termination of this Agreement, to use the model(s), model data, schedules 

and Drawings and Specifications, including the originals thereof, and the ideas and designs contained 

therein, for any purpose related to the construction, maintenance or use of the Project and for 

informational purposes for any future project by the Owner, regardless of whether 

Architect/Engineer remains as the Architect/Engineer, has resigned, this Agreement has been 

terminated, Architect/Engineer’s scope of services has been modified, or the services herein have 

been completed.  If this Agreement is terminated, Architect/Engineer hereby consents to the 

employment by Owner of a substitute architect/engineer to complete the services under this 

Agreement.  The Architect/Engineer and its consultants shall not be liable for any use of such 

information that are inconsistent with the purposes for which the Architect/Engineer provided such 

information or changes made by the Owner to the model(s), model data, schedules and Drawings or 

Specifications or for claims or actions arising from the Architect/Engineer’s incomplete services or 

from any such alternative use or changes on projects in which the Architect/Engineer is not involved.   

9.2 Submission or distribution to meet official regulatory requirements or for other 

purposes in connection with the Project is not be construed as publication in derogation of the 

Architect/Engineer’s rights.   

Article 10  

Termination of Agreement 

10.1 This Agreement may be terminated by either party upon seven days’ written notice 

should the other party fail substantially to perform in accordance with its terms through no fault of 

the party initiating the termination and such failure is not fully cured prior to the expiration of such 

seven day period. 

10.2 This Agreement may be terminated at any time by the Owner for its convenience 

upon at least seven days’ written notice to the Architect/Engineer. 
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10.3 In the event of termination not the fault of the Architect/Engineer, the 

Architect/Engineer shall be compensated for all services satisfactorily performed to the termination 

date, together with approved Reimbursable Services then due, provided Architect/Engineer shall 

have delivered to Owner such statements, accounts, reports and other materials as required by 

Paragraph 10.5 below together with all reports, documents and other materials prepared by 

Architect/Engineer prior to termination. 

10.4 A termination under this Article shall not relieve Architect/Engineer or any of its 

employees of liability for violations of this Agreement, or any willful, negligent or accidental act 

or omission of Architect/Engineer.  The provisions of Article 9 hereof shall survive the termination 

of this Agreement.  In the event of a termination under this Article, Architect/Engineer hereby 

consents to employment by Owner of a substitute architect/engineer to complete the services under 

this Agreement. 

10.5 As of the date of termination of this Agreement, Architect/Engineer shall furnish to 

Owner all statements, accounts, reports and other materials as are required hereunder or as have 

been prepared by Architect/Engineer in connection with Architect/Engineer’s responsibilities 

hereunder.  Owner shall have the right to use the ideas and designs therein contained for the 

completion of the services described by this Agreement, and for completion of the Project, or 

otherwise. 

Article 11 

Successors and Assigns 

The Owner and the Architect/Engineer, respectively, bind themselves, their partners, 

successors, assigns and legal representatives to the other party to this Agreement and to the partners, 

permitted successors, assigns and legal representatives of such other party with respect to all 

covenants of this Agreement.  This Agreement is a personal service contract for the services of 

Architect/Engineer, and Architect/Engineer’s interest in this Agreement, duties hereunder and/or fees 

due hereunder may not be assigned or delegated to a third party. The benefits and burdens of this 

Agreement are, however, assignable by Owner.  The Architect/Engineer shall not, in connection with 

any assignment by the Owner be required to execute any documents that increase the 

Architect/Engineer’s contractual or legal obligations or risks, or the availability or costs of its 

professional or general liability insurance.  

 

Article 12 

Extent of Agreement 

 This Agreement supersedes all prior agreements, written or oral, between Architect/Engineer and 

Owner and shall constitute the entire Agreement and understanding between the parties with respect 

to the subject matter hereof.  This Agreement and each of its provisions shall be binding upon the 

parties and may not be waived, modified, amended or altered except by a writing signed by Owner 

and Architect/Engineer. 

 

Article 13 

Business Ethics Expectation 
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13.1 During the course of pursuing contracts with Owner and while performing contract 

work in accordance with this Agreement, Architect/Engineer agrees to maintain business ethics 

standards aimed at avoiding any impropriety or conflict of interest which could be construed to 

have an adverse impact on the Owner’s best interests. 

 

13.2 Architect/Engineer shall take reasonable actions to prevent any actions or 

conditions which could result in a conflict with Owner's best interests.  These obligations shall 

apply to the activities of Architect/Engineer’s employees, agents, subconsultants, subconsultants’ 

employees and other persons under their control.     

 

Architect/Engineer’s employees, agents, subconsultants (and their representatives) shall not make 

or offer, or cause to be made or offered, any cash payments, commissions, employment, gifts 

valued at $50 dollars or more, entertainment, free travel, loans, free work, substantially discounted 

work, or any other considerations to Owner's representatives, employees or their relatives.    

 

Architect/Engineer’s employees, agents and subconsultants (and their relatives) shall not receive 

or accept any cash payments, commissions, employment, gifts valued at $50 dollars or more, 

entertainment, free travel, loans, free work, or substantially discounted work or any other 

considerations from representatives of contractors, subcontractors, or material suppliers or any 

other individuals, organizations, or businesses receiving funds in connection with the Project.   

 

13.3 Architect/Engineer agrees to notify Billy C. Hamilton, Deputy Chancellor and 

Chief Financial Officer  for the Office of Facilities Planning & Construction within 48 hours of 

any instance where the Architect/Engineer becomes aware of a failure to comply with the 

provisions of this Article.     

 

13.4 Upon request by Owner, Architect/Engineer agrees to provide a certified 

Management Representation Letter executed by a Architect/Engineer representative selected by 

Owner in a form agreeable to Owner stating that the representative is not aware of any situations 

violating the business ethics expectations outlined in this Agreement or any similar potential 

conflict of interest situations. 

 

13.5 Architect/Engineer agrees to include provisions similar to this Article in all 

contracts with subconsultants receiving more than $25,000 in funds in connection with the Project. 

 

Article 14 

Miscellaneous Provisions 

14.1 Captions.  The captions of articles and paragraphs in this Agreement are for 

convenience only and shall not be considered or referred to in resolving questions of interpretation or 

construction. 

14.2 Governing Law.  The validity of this Agreement and all matters pertaining to this 

Agreement, including but not limited to, matters of performance, non-performance, breach, remedies, 

procedures, rights, duties, and interpretation or construction, shall be governed and determined by the 

Constitution and the laws of the State of Texas, without giving effect to principles of conflicts of law. 
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14.3 Waivers.  No delay or omission by either of the parties hereto in exercising any right 

or power accruing upon the non-compliance or failure of performance by the other party hereto of 

any of the provisions of this Agreement shall impair any such right or power or be construed to be a 

waiver thereof.  A waiver by either of the parties hereto of any of the covenants, conditions or 

agreements hereof to be performed by the other party shall not be construed to be a waiver of any 

subsequent breach thereof or of any other covenant, condition or agreement herein contained. 

14.4 Severability.  In case any provision hereof shall, for any reason, be held invalid or 

unenforceable in any respect, such invalidity or unenforceability shall not affect any other provision 

hereof, and this Agreement shall be construed as if such invalid or unenforceable provision had not 

been included. 

14.5 Independent Contractor.  Architect/Engineer acknowledges that it is engaged as 

an independent contractor and that Owner has no responsibility to provide Architect/Engineer or 

its employees with transportation, insurance or other fringe benefits normally associated with 

employee status.  Architect/Engineer is not, and will not claim to be, an officer, partner, employee 

or agent of Owner and shall not make any claim, demand or application to or for any right or 

privilege applicable to an officer, partner, employee or agent of Owner, including, but not limited 

to, unemployment insurance benefits, social security coverage or retirement benefits.  

Architect/Engineer hereby agrees to make Architect/Engineer’s own arrangements for any of such 

benefits as Architect/Engineer may desire and agrees that Architect/Engineer is responsible for all 

income taxes required by applicable law. 

14.6 Child Support Certification.  A child support obligor who is more than 30 days 

delinquent in paying child support and a business entity in which the obligor is a sole proprietor, 

partner, shareholder, or owner with an ownership interest of at least 25 percent is not eligible to 

receive payments from state funds under an agreement to provide property, materials, or services 

until all arrearages have been paid or the obligor is in compliance with a written repayment 

agreement or court order as to any existing delinquency.  The Texas Family Code requires the 

following statement: “Under Section 231.006, Texas Family Code, the vendor or applicant certifies 

that the individual or business entity named in this contract, bid, or application is not ineligible to 

receive the specified grant, loan, or payment and acknowledges that this contract may be 

terminated and payment may be withheld if this certification is inaccurate.” 

14.7 Eligibility Certification.  A state agency may not accept a bid or award a contract 

that includes proposed financial participation by a person who received compensation from the 

agency to participate in preparing the Specifications or request for proposals on which the bid or 

contract is based.  The Texas Government Code requires the following statement:  “Under Section 

2155.004, Texas Government Code, the vendor certifies that the individual or business entity 

named in this bid or contract is not ineligible to receive the specified contract and acknowledges 

that this contract may be terminated and payment withheld if this certification is inaccurate.” 

  14.8 Franchise Tax Certification.  If Architect/Engineer is a taxable entity subject to 

the Texas Franchise Tax (Chapter 171, Texas Tax Code), then Architect/Engineer certifies that it 

is not currently delinquent in the payment of any franchise taxes or that Architect/Engineer is 

exempt from the payment of franchise taxes. 
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14.9 Payment of Debt or Delinquency to the State. Pursuant to Section 2252.903, Texas 

Government Code, Architect/Engineer agrees that any payments owing to Architect/Engineer 

under this Agreement may be applied directly toward certain debts or delinquencies that 

Architect/Engineer owes the State of Texas or any agency of the State of Texas regardless of when 

they arise, until such debts or delinquencies are paid in full.  

  14.10 Loss of Funding.  Performance by Owner under this Agreement may be dependent 

upon the appropriation and allotment of funds by the Texas State Legislature (the “Legislature”).  

If the Legislature fails to appropriate or allot the necessary funds then Owner will issue written 

notice to Architect/Engineer and Owner may terminate this Agreement without further duty or 

obligation hereunder. Architect/Engineer acknowledges that appropriation of funds is beyond the 

control of Owner. 

 

 14.11 Proprietary Interests.  All information owned, possessed or used by Owner which 

is communicated to, learned, developed or otherwise acquired by Architect/Engineer in the 

performance of services for Owner, which is not generally known to the public, shall be confidential, 

subject, however, to the Owner’s obligations under the Texas Public Information Act.  

Architect/Engineer shall not, beginning on the date of first association or communication between 

Owner and Architect/Engineer and continuing through the term of this Agreement and any time 

thereafter, disclose, communicate or divulge, or permit disclosure, communication or divulgence, to 

another or use for Architect/Engineer’s own benefit or the benefit of another, any such confidential 

information, unless required by law.  Except when defined as part of the Work, Architect/Engineer 

shall not make any press releases, public statements, or advertisement referring to the Project or the 

engagement of Architect/Engineer as an independent contractor of Owner in connection with the 

Project, or release any information relative to the Project for publication, advertisement or any other 

purpose without the prior written approval of Owner.  Architect/Engineer shall obtain agreements 

similar to those contained in this Paragraph from persons, vendors and consultants retained by 

Architect/Engineer. Architect/Engineer acknowledges and agrees that a breach by Architect/Engineer 

of the provisions hereof will cause Owner irreparable injury and damage.  Architect/Engineer, 

therefore, expressly agrees that Owner shall be entitled to injunctive and/or other equitable relief in 

any court of competent jurisdiction to prevent or otherwise restrain a breach of this agreement.  This 

section shall not apply to information in whatever form that comes into the public domain, nor shall 

it restrict the Architect/Engineer from giving notices required by law or complying with an order to 

provide information or data when such order is issued by a court, administrative agency or other 

authority with proper jurisdiction, or if it is reasonably necessary for the Architect/Engineer to defend 

itself from any suit or claim. 

14.12 Appointment.  Owner hereby expressly reserves the right from time to time to 

designate by notice to Architect/Engineer a representative to act partially or wholly for Owner in 

connection with the performance of Owner’s obligations hereunder.  Architect/Engineer shall act only 

upon instructions from such representative unless otherwise specifically notified to the contrary. 

14.13 Dispute Resolution.   

14.13.1 The dispute resolution process provided in Chapter 2260, Texas 

Government Code, and the related rules adopted by the Texas Attorney General 

pursuant to Chapter 2260, shall be used by Owner and Architect/Engineer to 
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attempt to resolve any claim for breach of contract made by Architect/Engineer that 

cannot be resolved in the ordinary course of business.  Architect/Engineer shall 

submit written notice of a claim of breach of contract under this Chapter to the 

Chancellor of The Texas A&M University System, who shall examine 

Architect/Engineer’s claim and any counterclaim and negotiate with 

Architect/Engineer in an effort to resolve the claim. 

 

14.13.2 Neither the occurrence of an event giving rise to a breach of contract 

claim nor the pendency of a claim constitute grounds for the suspension of 

performance by Architect/Engineer, in whole or in part. Owner and 

Architect/Engineer agree that any periods set forth in this Agreement for notice and 

cure of defaults are not waived, delayed, or suspended by Chapter 2260 or this 

Paragraph 14.13. 

14.13.3 It is agreed that such process is not invoked if Owner initiates the dispute 

by first bringing a claim against Architect/Engineer, except at Owner’s sole option.  

If Owner makes a claim against Architect/Engineer and Architect/Engineer then 

makes a counterclaim against Owner as a claim under Chapter 2260 and in 

compliance therewith, the Owner’s original claim against Architect/Engineer does 

not become a counterclaim and is not subject to the mandatory counterclaim 

provisions of Chapter 2260 of the Texas Government Code, except at the sole 

option of the Owner. 

14.14 Notices.  All notices, consents, approvals, demands, requests or other 

communications provided for or permitted to be given under any of the provisions of this 

Agreement shall be in writing and shall be deemed to have been duly given or served when 

delivered by hand delivery or when deposited in the U.S. mail by registered or certified mail, return 

receipt requested, postage prepaid, and addressed as follows: 

If to Owner:    

 

      Billy C. Hamilton, Deputy Chancellor and Chief Financial Officer 

Office of Facilities Planning & Construction  

The Texas A&M University System 

301 Tarrow Street, 7th Floor 

College Station, Texas 77840-7896 

 

With Copies to:   

 

Russ Wallace, Chief Facilities Officer  

Office of Facilities Planning & Construction  

The Texas A&M University System 

301 Tarrow Street, 2nd Floor 

College Station, Texas 77840-7896 
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Randy Wipke, Director 

Office of Facilities Planning & Construction 

The Texas A&M University System 

301 Tarrow Street, 2nd Floor 

College Station, Texas 77840-7896 

 

If to Architect/Engineer:  B. Todd Arenz 

     Energy Architecture, Inc.  

     2777 Allen Parkway, Suite 460 

     Houston, Texas 77019 

 

or to such other person or address as may be given in writing by either party to the other in accordance 

with the aforesaid. 

 

14.15 Authority to Act.  Architect/Engineer warrants, represents, and agrees that (1) it is 

a duly organized and validly existing legal entity in good standing under the laws of the state of its 

incorporation or organization; (2) it is duly authorized and in good standing to conduct business in 

the State of Texas; (3) it has all necessary power and has received all necessary approvals to execute 

and deliver this Agreement; and (4) the individual executing this Agreement on behalf of 

Architect/Engineer has been duly authorized to act for and bind Architect/Engineer. 

14.16 Counterparts.  This Agreement may be executed in multiple counterparts, each of 

which shall be deemed, construed and considered to be an original, but all of which shall constitute 

one and the same instrument. 

14.17 Venue.  This Agreement is performable in the county in which the Project is 

located.  Pursuant to Section 85.18, Texas Education Code, venue for any suit filed against Owner 

shall be in the county in which the primary office of the chief executive officer of Owner is located.   

 

14.18 Non-Waiver Provisions.  Owner expressly acknowledges that Owner is an agency 

of the State of Texas and nothing in this Agreement will be construed as a waiver or relinquishment 

by Owner of its right to claim such exemptions, privileges, and immunities as may be provided by 

law.  

 

14.19 Previous Employment. Architect/Engineer acknowledges and understands that 

Section 2252.901, Texas Government Code, prohibits Owner from using state appropriated funds 

to enter into any employment contract, consulting contract, or professional services contract with 

any individual who has been previously employed, as an employee, by the agency within the past 

twelve (12) months.  If Architect/Engineer is an individual, by signing this Agreement, 

Architect/Engineer certifies that Section 2252.901, Texas Government Code, does not prohibit the 

use of state appropriated funds for satisfying the payment obligations herein.    

 

14.20 Public Information. Architect/Engineer acknowledges that Owner is obligated to 

strictly comply with the Public Information Act, Chapter 552, Texas Government Code, in 

responding to any request for public information pertaining to this Agreement, as well as any other 

disclosure of information required by applicable Texas law.   
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Upon Owner’s written request, Architect/Engineer will provide specified public information 

exchanged or created under this Agreement for or on behalf of A&M System to Owner in a non-

proprietary format acceptable to Owner.    

 

Architect/Engineer acknowledges that Owner may be required to post a copy of the fully executed 

Agreement on its Internet website in compliance with Section 2261.253(a)(1), Texas Government 

Code. 

 

Architect/Engineer acknowledges that the requirements of Subchapter J, Chapter 552 Texas 

Government Code, (added by SB 943 during the 86th Legislative Session) may apply to this 

Agreement and Architect/Engineer agrees that this Agreement can be terminated if the 

Architect/Engineer knowingly or intentionally fails to comply with a requirement of that 

subchapter 

 

14.21 Certification regarding Boycotting Israel. Architect/Engineer acknowledges that 

Owner is obligated to comply with Chapter 2270, Texas Government Code. By executing this 

Agreement, Architect/Engineer certifies it does not and will not, during the performance of this 

Agreement, boycott Israel. Architect/Engineer acknowledges this Agreement may be terminated 

if this certification is inaccurate. 

 

14.22 Certification regarding Business with Certain Countries and Organizations. 

Architect/Engineer acknowledges that Owner is obligated to comply with Subchapter F, Chapter 

2252, Texas Government Code. By executing this Agreement, Architect/Engineer certifies it is not 

engaged in business with Iran, Sudan, or a foreign terrorist organization. Architect/Engineer 

acknowledges this Agreement may be terminated if this certification is inaccurate.  

 

14.23 Prohibition on Contracts Related to Persons Involved in Human Trafficking. 

Under Section 2155.0061, Government Code, the vendor certifies that the individual or business 

entity named in this contract is not ineligible to receive the specified contract and acknowledges 

that this contract may be terminated and payment withheld if this certification is inaccurate. 

 

Article 15  

Other Conditions or Services 

The Owner and Architect/Engineer hereby agree to the full performance of the covenants contained 

herein. 

 

15.1 Basic Services.  The Architect/Engineer’s Basic Services are those services 

described in paragraphs 1.2 through 1.6 for which compensation shall be the Basic Services Fee 

described in this Agreement and shall include the following disciplines: 
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  a. Architectural Services 

  b. Landscape Architectural Services 

  c. Civil Engineering Services 

  d. Structural Engineering Services 

  e. Mechanical Engineering Services 

  f. Electrical Engineering Services 

  g. Plumbing Engineering Services 

  h. IT/AV/Security Design – includes active AV equipment design 

  i. Project Cost Estimating  

 

15.2 Reimbursable Services.  The services identified in the following list are not 

included in Basic Services. 

a. Site Survey 

b. Geotechnical Investigation 

c. Furniture Management                                                        

d. Registration and documentation of Project for LEED Certification 

e. Commissioning Services 

f. Hazardous Material Abatement Services 

g. Use of Registered Accessibility Specialist for preliminary plan reviews 

h. Energy modeling  

 

 

15.3 Basis of Compensation 

15.3.1 Basic Services.   

 

The initial Amount Available for the Construction Contract (AACC) for the Project is 

 

Five Hundred Thirty-Three Thousand, Four Hundred Ninety-Nine and no/100 Dollars 

($533,499.00).  

 

The negotiated Basic Services Fee for the Project is  

 

One Hundred Sixty-Six Thousand, One Hundred Eighty-Seven and no/100 Dollars 

($166,187.00).  

       

 

15.3.2 Reimbursable Services. 

  

Site Survey: Not to Exceed $  7,090.00 

Geotechnical Investigation: 

Furniture Management                                                        

Not to Exceed $15,972.00 

Not to Exceed $60,000.00 

Rendering(s) and/or Scale Model: Not to Exceed $  8,000.00 

Hazardous Material Abatement Services: Not to Exceed  

Commissioning Services: Not to Exceed $70,125.00 
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Registered Accessibility Specialist: Not to Exceed $  5,000.00 

 

The maximum allowable cost on this Project for Reimbursable Services identified in 

Article 5 as approved by the Owner is: 

Maximum Reimbursable Expense Amount: $166,187.00 

 

15.3.3 Maximum Contract Sum 

 

Basic Services Fee amount (Para 15.3.1)  $533,499.00 

plus  

Maximum Reimbursable Expense Amount (Para 15.3.2) $166,187.00 

  

MAXIMUM CONTRACT SUM: $699,686.00 

 

     

 15.4 Progress Payments.  Payments for Basic Services shall be made as provided in Article 

7 in accordance with the following schedule: 

 

  Schematic Design Phase:   17.5% 

  Design Development Phase:  22.5% 

  Construction Documents Phase: 35% 

  Bidding or Negotiation Phase:    2.5% 

  Construction Phase:    20% 

  Final Drawings      2.5% 

 

15.5 Review Stages.  The Architect/Engineer shall submit documents to the Owner for 

review at completion of the Schematic Design Phase, Design Development Phase and at the 

following stages of completion of the Construction Documents Phase as follows 

  25%, 50%, 75%, 100%. 

 

15.6 Estimated Construction Costs.  The Architect/Engineer shall submit Estimated 

Construction Costs as described in Subparagraph 1.1.19 at completion of the Schematic Design 

Phase, Design Development Phase and at the following stages of completion of the Construction 

Documents Phase:  

  25%, 50%, 75%, 100%. 

  

15.7 Review Documents.  The Architect/Engineer shall, at its expense, furnish and 

deliver to the Owner for Owner’s review, the following number of sets of review documents at the 

required review stages: 

 Schematic Design:  1 set 

 Design Development:  1 set   

 Construction Documents: 1 set for 25%, 50% & 75% complete 

 Construction Documents: 1 set for 100% complete 
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The following Exhibits are fully incorporated into this Agreement by reference: 

 

EXHIBITS  

 

Ex A Personnel Titles and Hourly Rates 

Ex B BIM Execution Plan  
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EXHIBIT A 

PERSONNEL TITLES AND HOURLY RATES 

The prime architectural or engineering firm for this project will assemble the 

following information from consulting team members associated with the 

project.  The categories of personnel indicated should be edited to include only 

those expected to be actually working on this project.  When preparing this 

schedule, you are expected to adhere to the position classifications and titles 

presented to the greatest extent possible.  Additional consultant listings and/or 

position classifications may be added as needed or required by the project.   

 

 

UFirm/Position Classification  UHourly Billing Rate 

 

 

Architecture - Energy Architecture  

Principal                    $225.00  

Senior Project Manager                $200.00 

Project Manager                 $175.00 

Senior Project Architect                $140.00 

Laboratory Planner                $125.00 

Project Architect                  $115.00 

Intern Architect                 $  90.00 

Administrative Staff                 $  65.00  

  

 

MEP Engineering – Shah Smith and Associates, Inc.  

Principal                     $271.00  

Project Manager                   $191.00 

Department Head/Associate                $191.00 

Engineer, Design Coordinator/Const. Coord.           $173.00 

CAD Specialist/Designer                $127.00 

Clerical                                                                                                                 $  91.00 

 

Structural/Civil Engineering - Gessner Engineering  

Principal                    $200.00 

Senior Engineer                 $160.00 

Prof. Engineer / Land Surv. / CMT Manager / Survey Crew      $135.00 

Graduate Engineer II                 $105.00 

Graduate Engineer I                 $  80.00 

Designer/ / Survey Tech                $  80.00  

Clerical / Drafter / Drilling Manager                                                                   $  60.00 

 

Landscape Architecture – TBD  

Principal                    $200.00 

Landscape Architect                 $150.00  

Administrative Staff                $ 80.00 



A/E -CSP BIM                                                                                                                 Contract No. 6016 

12/20 Project No. 28-3231 

 

  

Cost Consultant – Vermeulens  

Principal                    $280.00 

Associate Principal                $250.00  

Associate Director                 $220.00  

Senior Project Manager                $190.00 

Project Manager / Senior Estimator / IT           $160.00 

Estimator / Support                 $130.00  

 

Data/Telecommunications Consultant – Datacom  

Principal                   $190.00 

Associate Principal                 $180.00 

Senior Project Manager                $170.00 

Senior Technology Consultant              $145.00 

Technology Consultant               $124.00 

Contract Administrator               $  98.00 

Technology Support                $  65.00 

Clerical / Accounting                                                                                           $  56.00 
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EXHIBIT B 

BIM Execution Plan 

 

DEVELOPED BY 
(Name and Company) 

 

PROJECT INFORMATION 
The intent of this BIM Execution Plan is to provide a framework that will let the owner, design team, and contractor 
deploy building information modeling (BIM) technology and best practices on this project faster and more cost-
effectively. If the delivery method is competitive sealed proposal then the contractor will be included in this 
Execution Plan at a later date.  This plan delineates roles and responsibilities of each party, the detail and scope of 
information to be shared, relevant business processes and supporting software. 
 
To successfully implement Building Information Modeling (BIM) on a project, the project team has developed this 
detailed BIM Project Execution Plan.  The BIM Project Execution Plan defines uses for BIM on the project (e.g. 
design authoring, cost estimating, and design coordination), along with a detailed design of the process for 
executing BIM throughout the project lifecycle. 

 

Project Name: 

Project Number: 

Brief Project Description: 

 

Additional Project Information: 

 

Construction Delivery Method: 

 

Project Schedule/Phases/Milestones: 
Include BIM milestones, pre-design activities, major design reviews, stakeholder reviews, and any other major 
events which occur during the project lifecycle. 

 

Project Phase/Milestone Estimated Start Date Estimated Completion Date Project Stakeholders Involved 

Schematic Design    
Design Development    

Construction Documents    
Facility Data Review    

Construction    
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KEY PROJECT CONTACTS  
List of lead BIM contacts for each organization on the project.  Additional contacts can be included later in the 
document. 

 
Organization Contact Name Role/Title Location Email Phone 

 
 
 
 
 
 
 
 

     

 

BIM PROCESSES AND COLLABORATION PROCEDURES 
Describe the collaboration strategies used for developing the BIMs for the following applicable processes.  Identify 
project team participants for each. 

 

Existing Conditions 

Design Authoring 

Design Reviews 

Space Tracking 

Energy Analysis 

Daylighting Analysis 

Cost Estimation 

3D Coordination (design and construction) 

Model Updates during Construction 

Facilities Management Data 

Record Modeling  

Other (describe) 
 

Model Delivery Schedule, Application and File Exchange Type 
Document the information exchanges and file transfers that will occur on the project.  

 

Discipline BIM Use 
File 

Sender/Receiver 
One-Time or 
Frequency 

Due Date 
or Start 

Date 
Model File 

Model 
Software 

Native File 
Type 

Version 
File 

Exchange 
Type 
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BIM AND FACILITY DATA REQUIREMENT 
Describe the methods to be used to fulfill the data requirements described in the Facility Design Guidelines. 

 

BIM AND DATA QUALITY CONTROL 
Describe the strategy to control the quality of the model(s) and the checks to be performed to assure quality. 

 

Checks Definition Responsible Party Software Frequency 

Visual Check 
 

Ensure there are no unintended model 
components and the design intent has 
been followed 

   

Interference Check 
 

Detect problems in the model where 
two building components are clashing 
including soft and hard 

   

Standards Check 
 

Ensure that the BIM and CADD Standard 
have been followed (fonts, dimensions, 
line styles, levels/layers, etc.) 

   

Model Integrity 
Checks 

 

Describe the QC validation process used 
to ensure that the Project Facility Data 
set has no undefined, incorrectly 
defined or duplicated elements and the 
reporting process on non-compliant 
elements and corrective action plans 

   

Other     

 

MODEL STRUCTURE 

 

File Naming Structure 

 

File Name Formatting 

 

Architectural Model  

Structural Model  

Mechanical Model  

Plumbing Model  

Fire Sprinkler Model  

Electrical Model  

  

  

 

Model Structure 
Describe and diagram how the model is separated (building, floor, zone, area and/or discipline). 

 

Measurement and Coordinate System 
Describe the measurement system and coordinate system used. 
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Model Accuracy and Tolerances 
Models should include all appropriate dimensioning as needed for design intent, analysis, and construction.  Level 
of detail and included model elements are provided in the Information Exchange Worksheet. 

 
Phase Discipline Tolerance 

Design Documents  ACCURATE TO +/- [ # ] OF ACTUAL SIZE AND 
LOCATION 

Shop Drawings  ACCURATE TO +/- [ # ] OF ACTUAL SIZE AND 
LOCATION 

  ACCURATE TO +/- [ # ] OF ACTUAL SIZE AND 
LOCATION 

 

PROJECT DELIVERABLES 
In this section, list the BIM deliverables for the project and the format in which the information will be delivered. 

 

BIM Submittal Item Stage Approximate Due Date Format Notes 

 
 
 
 
 

    

 

ATTACHMENTS 
List any supporting information and attach. 

 


