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SECTION 1

NOTICE TO RESPONDENTS

1.1 General Information

The Texas A&M University System Office of Facilities Planning & Construction
(FP&C) on behalf of the Board of Regents of The Texas A&M University System
(Owner) and Texas A&M University are soliciting statements of qualifications for
selection of a Design-Build (DB) firm for the 02-3254 Polo Garage (Project), in
accordance with the terms, conditions, and requirements set forth in this Request for
Qualifications.

This Request for Qualifications (RFQ) is the first step of a two-step selection process for
selecting a Design-Build firm. The RFQ provides the information necessary to prepare
and submit Qualifications for consideration by the Owner. The Owner may select up to
five (5) of the top ranked Qualifications respondents to response to a Request for
Proposals.

In the second step of the process, Request for Proposals (RFP) the selected Qualifications
respondents will be required to submit additional information to the Owner. The second
step may also include an interview. The Owner will rank the respondents in the order
that they provide the “best value” for the Owner based on all information received.

1.2 Public Information

All information, documentation, and other materials submitted in response to this
solicitation are considered non-confidential and/or non-proprietary and are subject to
public disclosure under the Texas Public Information Act (Texas Government Code,
Chapter 552.001, ef seq.) after a contract is executed. The Owner strictly complies with
all statutes, court decisions, and opinions of the Texas Attorney General with respect to
disclosure of RFQ information.

Information in any tangible form which is submitted by respondents will be treated as
confidential until such time as a contract is executed. After that time, the information
may be disclosed to requestors under the Texas Public Information Act, Chapter 552,
Texas Government Code. If a respondent believes all or a portion of the information
submitted is proprietary and confidential and should therefore be exempt from disclosure,
they must clearly designate the specific item(s) and the proper statutory citation must be
provided in each instance.

Further, Respondents are hereby notified that the Owner will be required to post any
resultant contract from this RFQ on the Internet website of Owner pursuant to Texas
Government Code, Section 2261.253 (a)(1).

1.3 Type of Contract
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Any contract resulting from this solicitation will be in the form of the Owner’s Standard
DB Agreement.

1.4 Clarifications and Interpretations

Any clarifications or interpretations of this RFQ that materially affect or change its
requirements will be posted by the Owner as an addendum on the Owner’s e-Builder
website, https://e-Builder.net All individuals who downloaded this RFQ from e-Builder
will receive an email when addendum are published. All such addenda issued by the
Owner before the proposals are due shall become a part of the RFQ, and respondents
shall acknowledge receipt of and incorporate each addendum in its response.

Interpretations or clarifications in any other form, including oral statements, will not be
binding on the Owner and should not be relied on in preparing Qualifications.

1.5 Submission of Qualifications
1.5.1 Deadline:

FP&C will accept proposals uploaded to e-Builder until 2pm, Tuesday,
December 19, 2017.

Upload one (1) copy of the Qualifications and one (1) copy of the HUB
Subcontracting Plan as separate files in “pdf” format.

1.5.2  E-Builder will not allow uploads after the deadline.

1.5.3 The Owner will not acknowledge or receive Qualifications that are delivered by
telephone, facsimile (fax), or electronic mail (e-mail).

1.5.4 Properly submitted Qualifications will not be returned to respondents.
1.6 Contacts
Any questions regarding this RFQ shall be directed to:

David Wilkinson

The Texas A&M University System

Office of Facilities Planning & Construction
301 Tarrow Street, 2" Floor

College Station, Texas 77840-7896

Phone: (979) 458-7043

e-mail: dwilkinson@tamus.edu

1.7 Evaluation of Qualifications

The evaluation of the Qualifications shall be based on the requirements described in this
RFQ. All properly submitted Qualifications will be reviewed, evaluated, and ranked by
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the Owner. Qualifications shall not include any information regarding respondent’s fees,
pricing, or other compensation.

1.8  Owner’s Reservation of Rights

The Owner may evaluate the Qualifications based on the anticipated completion of all or
any portion of the Project. The Owner reserves the right to divide the Project into
multiple parts, to reject any and all Qualifications and re-solicit for new Qualifications, or
to reject any and all proposals and temporarily or permanently abandon the Project.
Owner makes no representations, written or oral, that it will enter into any form of
agreement with any respondent to this RFQ for any project and no such representation is
intended or should be construed by the issuance of this RFQ.

1.9  Acceptance of Evaluation Methodology

By submitting its Qualifications in response to this RFQ, respondent accepts the
evaluation process and acknowledges and accepts that determination of the “most
qualified” firm(s) will require subjective judgments by the Owner.

1.10 No Reimbursement for Costs

Respondent acknowledges and accepts that any costs incurred from the respondent’s
participation in this RFQ shall be at the sole risk and responsibility of the respondent.

1.11  Historically Underutilized Businesses’ Submittal Requirements

It is the policy of the State of Texas and the A&M System to encourage the use of
Historically Underutilized Businesses (HUBs) in our prime contracts, subcontractors, and
purchasing transactions. The goal of the HUB program is to promote equal access and
equal opportunity in A&M System contracting and purchasing.

Subcontracting opportunities are anticipated for this RFQ for Design-Build Services
and therefore a HUB Subcontracting Plan (HSP) is required. The HSP for this RFQ
shall only address the selection of Architect/Engineer Professional Services team.
Failure to submit a comprehensive, acceptable HSP that identifies ALL subcontracting
opportunities will be considered a material failure to comply with the requirements of the
RFQ and will result in rejection of the submittal.

Pre-construction and construction services will be addressed in the subsequent RFP.

Prepare the HUB Subcontracting Plan according to Attachment A at the end of this
document and upload to e-Builder by the submittal deadline given in Section 1.5.1 above.
The HSP may be prepared by either the Design-Build firm listing the Prime A/E with all
of the subconsultants or the Prime A/E may prepare the HSP listing all of the
subconsultants.
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1.12

1.13

1.14

2.1

For information regarding The Texas A&M University System HUB Program and HUB
Subcontracting requirements, please contact Mr. Jeff Zimmermann, Director,
Procurement & Business Services, JZimmermann@tamus.edu, (979) 458-6410.

Certain Proposals and Contracts Prohibited

Under Section 2155.004, Texas Government Code, a state agency may not accept a
proposal or award a contract that includes proposed financial participation by a person
who received compensation from the agency to participate in preparing the specifications
or request for proposals on which the proposal or contract is based. If a state agency
determines that an individual or business entity holding a state contract was ineligible to
have the contract accepted or awarded as described above, the state agency may
immediately terminate the contract without further obligation to the vendor. This section
does not create a cause of action to contest a proposal or award of a state contract.

Required Notices of Workers' Compensation Insurance Coverage
Section 406.096, Texas Labor Code, and the rules of the Texas Workers” Compensation

Commission, require workers' compensation insurance coverage for all persons providing
services on a building or construction project for a governmental entity.

State Registration of Engineering Firms

Section 1001.405, Texas Occupations Code, provides that a business entity may not
engage in the practice of engineering in this state unless the business entity is registered
with the Texas Board of Professional Engineers. A business is defined as a sole
proprietorship, firm, partnership, corporation or joint stock association.

SECTION 2
EXECUTIVE SUMMARY
Project Description, Scope and Budget

The project site located in the Campus Front zone of Texas A&M University, along
University Drive and adjacent to Polo Road includes a parking structure with a minimum
capacity of 2,100 spaces and offices for two on-site operations staff to support the growth
of the engineering complex located in the Northern zone of campus. The parking is
planned to accommodate faculty, staff, students and visitor needs for permit and transient
users. Approximately 71,000 square feet of shell space is required for future retail and
food court functions on the ground level and offices on the second level. Project planning
should include the potential to expand the structure to a capacity of 3,000 spaces.

Key design, engineering and construction challenges include the extension or relocation
of critical campus utilities without disruption, traffic analysis studies providing optimum
locations of entrances, equipment, canopies and future shell space build-out needs,
coordination with city and state agencies for work in the public right of way, expansion
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of the structure to accommodate a total of 3,000 spaces and limited construction lay-
down space. Located just inside of a major campus gateway at Texas Avenue and
University Drive, the highly visible project must comply with the Texas A&M
University, 2017 Campus Master Plan.

The Planning Amount for this project is $56,867,296. The Planning Amount includes an
Amount Available for Construction Contract (AACC) of $47,124,000. Fees, furnishings,
other work, miscellaneous expenses, and contingencies make up the balance of the
Planning Amount.

2.2 Program of Requirements
The Owner has included a Program of Requirements (POR) for the project.

23 Project Planning Schedule

Key Project planning schedule milestones are:

= Owner receives Request For Qualifications Refer to Section 1.5
= Owner announces Respondents qualified for further consideration 01.12.2018
= Owner receives Request for Proposals 01.26.2018
= Owner interviews Respondents 01.31.2018
= Owner executes Agreement 03.30.2018
= Start of Schematic Design 04.03.2018
= Owner approves Schematic Design Documents 06.29.2018
=  Owner approves Design Development Documents 10.12.2018
=  Owner approves Construction Documents 01.22.2019
SECTION 3

REQUIREMENTS FOR STATEMENT OF QUALIFICATIONS

Respondents shall carefully read the information contained in the following criteria and submit a
complete statement of Qualifications to all questions in Section 3 formatted as directed in
Section 4. Incomplete Qualifications will be considered non-responsive and subject to rejection.

Note: Information is also being sought at this stage on the Architect, AV & IT, Civil, Fire
& Life Safety, MEP, Security, Structural consultants. The same information requested
below for the Prime Firm is also requested for the named consultant firm(s) unless
specifically noted otherwise.

3.1 CRITERIA ONE: RESPONDENT’S STATEMENT OF QUALIFICATIONS AND
AVAILABILITY TO UNDERTAKE THE PROJECT (Maximum of two (2) printed
pages per question)

Revised April 2016 DB Request for Qualifications Page 7 of 22



3.1.1

Provide a statement of interest for the project including a narrative describing the
respondent’s and consultant’s unique qualifications as they pertain to this particular
project.

Provide a statement on the availability and commitment of the respondent’s and
consultant’s assigned principal(s) and professionals to undertake the project in
accordance with the project planning schedule.

Provide a brief history of the respondent’s and consultant’s proposed for the project
including when the firms were established, type of ownership and office locations. If
more than one office is listed indicate the office that will manage the project. If the
firm has changed name or ownership within the last three (3) years indicate the
former name.

Provide an Organization Chart for the team proposed for the project.

Provide resumes of key personnel from the respondent’s and consultants who will be
assigned to this Project. Resumes limited to two (2) pages per person.

3.2 CRITERIA TWO: RESPONDENT’S ABILITY TO PROVIDE SERVICES

3.2.1

322

323

324

3.25

3.2.6

3.2.7

3.2.8

Describe your management philosophy for the Design-Build construction delivery
method.

Identify the total number and dollar amount of contracts you currently have in
progress.

Identify the percent of work and trades you normally perform with your own forces.

Is your company currently for sale or involved in any transaction to expand or to
become acquired by another business entity? If yes, please explain the impact both in
organizational and directional terms.

Identify if your company has ever defaulted, failed to complete any work or otherwise
been discharged prior to completion of the project? If yes, stipulate when, where and
why.

Identify if your company has ever paid liquidated damages or a penalty for failure to
complete a contract on time. If yes, stipulate for which project, when and why.

Provide any details of all past or pending litigation or claims filed against your
company that would affect your company's performance under a Contract with the
Owner.

Does any relationship exist by relative, business associate, capital funding agreement,
or any other such kinship between your firm and any Owner employee, officer or
Regent? If so, please explain.
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33 CRITERIA THREE: RESPONDENT’S PERFORMANCE ON PAST
REPRESENTATIVE PROJECTS

3.3.1 List a maximum of five (5) recent projects for which you have provided services that
are most related to this project. List a maximum of three (3) projects for each named
consultant at the beginning of this section. List the projects in order of priority, with
the most relevant project listed first. For all consultants named in the response
indicate the projects they also worked on. Provide the following information for each
project listed:

= Project name, location, contract delivery method, and description

= Color images (photographic or machine reproductions)

» Final Construction Cost, including Change Orders

= Final project size in gross square feet

= Type of construction (new, renovation, or expansion)

= Date project was completed

= Description of professional services Prime Firm provided for the project

= Name of Project Manager (individual responsible to the Owner for the overall
success of the project)

=  Name of Project Architect (individual responsible for coordinating the day to day
work)

= Name of Project Designer (individual responsible for design concepts)

= Consultants

References (for each project listed above, identify the following):

= The Owner’s name and representative who served as the day-to-day liaison during
the design and construction phases of the project, including telephone number

= Contractor’s name and representative who served as the day-to-day liaison during
the Preconstruction and/or construction phase of the project, including telephone
number

References shall be considered relevant based on specific project participation and
experience with the Respondent. The Owner may contact references during any
part of this process. The Owner reserves the right to contact any other references
at any time during the RFQ process.

34 CRITERIA FOUR: RESPONDENT’S PAST PERFORMANCE ON A&M SYSTEM
PROJECTS

3.4.1 Identify and describe the respondent’s past experience on Texas A&M University
System projects, up to a maximum of five (5) projects within the last five (5) years.
For all consultants named in the response, indicate the projects they also worked on.
Projects may repeat with Section 3.3 above.

If the respondent has not previously provided services for The Texas A&M
University System, then identify and describe the respondents’s past performance on
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projects for “major” institutions of higher education (or similar) within the last five
(5) years.

In either case above, provide the following information for each project listed:

= Project name, location, contract delivery method, and description

= Color images (photographic or machine reproductions)

» Final Construction Cost, including Change Orders

= Final project size in gross square feet

= Type of construction (new, renovation, or expansion)

= Actual start and finish dates for design

= Actual Notice To Proceed and Substantial Completion dates for construction

= Description of professional services Prime Firm provided for the project

= Name of Project Manager (individual responsible to the Owner for the overall
success of the project)

= Name of Project Architect (individual responsible for coordinating the day to day
work)

= Name of Project Designer (individual responsible for design concepts)

= Consultants

3.5 CRITERIA FIVE: RESPONDENT’S KNOWLEDGE OF BEST PRACTICES

3.5.1

352

3.53

Describe your fiduciary responsibilities as a Design-Build contractor using GMP
contracts for publicly funded projects.

Describe your cost estimating methods for the design and construction phases. How
do you develop cost estimates and how often are they updated? For any combination
of three (3) projects listed in response to Criteria 3.3 and 3.4, provide examples of
how these techniques were used and what degree of accuracy was achieved.

The Owner intends to accept a Guaranteed Maximum Price prior to commencement
of Construction Documents. Describe 1) Your process for ensuring that the Design
Documents provide the information necessary to arrive at a complete GMP, including
all Owner requirements with reasonable contingencies, and 2) Your process for
subsequently ensuring that the 100% Construction Documents align with the project
scope in the previously accepted GMP proposal documents.

3.6 CRITERIA SIX: RESPONDENT’S ABILITY TO IDENTIFY AND RESOLVE

3.6.1

3.6.2

CRITICAL ISSUES FOR THIS PROJECT.

What do you perceive are the critical issues for this project? Identify any difficulties
or unique challenges that you anticipate in the DB process for this project. How does
this team intend to manage and resolve these issues? What assistance will you
require from the Owner?

For any three (3) of the projects listed in response to Criteria 3.3 and 3.4, describe any
conflicts with the Owner, Consultants or subcontractors, and describe the methods
your firm used to resolve those conflicts.
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3.6.3

3.6.4

3.6.5

3.6.6

Describe your procedures, objectives, and personnel responsible for reviewing design
and construction documents and for providing feedback regarding cost, schedule, and
constructability to the A/E and the Owner on this project.

Provide an example of a successful constructability program used to maintain project
budgets without sacrificing quality.

Describe your Bid/Proposal package strategy for completion of the Construction
Documents and for procuring Cost of the Work subcontractors, vendors, suppliers,
etc.

Describe your process for attracting qualified and experienced mechanical, electrical,
and plumbing subcontractors to submit proposals for this project.
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3.7

CRITERIA SEVEN: EXECUTION OF OFFER

NOTE TO RESPONDENTS: SUBMIT ENTIRE SECTION WITH RESPONSE.

This execution of offer must be completed, signed, and returned with the respondent's
qualifications. Failure to complete, sign and return this execution of offer with the
qualifications may result in rejection of the qualifications.

Signing a false statement may void the submitted qualifications or any agreements or
other contractual arrangements, which may result from the submission of respondent’s
qualifications. A false certification shall be deemed a material breach of contract and, at
owner's option, may result in termination of any resulting contract or purchase order.

Addenda Acknowledgment

Receipt is hereby acknowledged of the following addenda to this RFP by entering yes or
no in space provided and indicating date acquired. Enter “0" if none received.

No. 1 Date
No. 2 Date
Representations

By signing below, Respondent represents and warrants that:

(1) the Qualifications and all statements and information prepared and submitted
in response to this RFQ are current, complete, true and correct;

(i1) it has not given, nor intends to give at any time hereafter, any economic
opportunity, future employment, gift, loan, gratuity, special discount trip, favor or service
to a public servant in connection with the submitted Qualifications or any subsequent
proposal. Failure to sign below, or signing a false statement, may void the Response or
any resulting contracts at the Owner’s option, and the Respondent may be removed from
all future proposal lists at this state agency;

(ii1))  the individual signing this document and the documents made part of the RFQ
is authorized to sign such documents on behalf of the Respondent and to bind the
Respondent under any contract which may result from the submission of the Response;

(iv)  no relationship, whether as a relative, business associate, by capital funding
agreement or by any other such kinship exists between Respondent and an employee of
The Texas A&M University System;

%) Respondent has not been an employee of The Texas A&M University System
within the immediate twelve (12) months prior to the RFQ response;

(vi)  no compensation has been received for participation in the preparation of this
RFQ (ref. Section 2155.004 Texas Government Code);
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(vii) all services to be provided in response to this RFQ will meet or exceed the
safety standards established and promulgated under the Federal Occupational Safety and
Health law (Public Law 91-596) and its regulations in effect as of the date of this
solicitation;

(viii)) Respondent complies with all federal laws and regulations pertaining to Equal
Employment Opportunities and Affirmative Action;

(ix)  Respondent and each person signing on behalf of Respondent certifies, and in
the case of a sole proprietorship, partnership or corporation, each party thereto certifies as
to its own organization, that to the best of their knowledge and belief, no member of The
A&M System or The A&M System Board of Regents, nor any employee, or person,
whose salary is payable in whole or in part by The A&M System, has direct or indirect
financial interest in the award of this RFQ, or in the services to which this RFQ relates, or
in any of the profits, real or potential, thereof.;

(x) Each individual or business entity proposed by Respondent as a member of its
team that will engage in the practice of engineering or architecture will be selected based
on demonstrated competence and qualifications only; and

(xi)  Respondent certifies it does not and will not, during the performance of any
resulting contract from this RFQ, boycott Israel.

(xil)  Respondent certifies that it is not engaged in business with Iran, Sudan, or a foreign
terrorist organization. Respondent acknowledges that any Agreement resulting from this RFQ
may be terminated if this certification is inaccurate.

By signing below, the Respondent hereby certifies as follows, and acknowledges that
such certifications will be included in any resulting contract:

If the Respondent is subject to the Texas franchise tax, it is not currently delinquent in
the payment of any franchise tax due under Chapter 171, Texas Tax Code, or is
exempt from the payment of such taxes. A false certification may result in the
Respondent’s disqualification.

Under Section 231.006, Family Code, the vendor or applicant certifies that the
individual or business entity named in this contract, bid, or application is not
ineligible to receive the specified grant, loan, or payment and acknowledges that this
contract may be terminated and payment may be withheld if this certification is
inaccurate.

Under Section 2155.004, Government Code, the vendor certifies that the individual or
business entity named in this bid or contract is not ineligible to receive the specified
contract and acknowledges that this contract may be terminated and payment
withheld if this certification is inaccurate.

The architect/engineer team member has been chosen based on demonstrated
competence and qualifications. An architect shall have responsibility for compliance
with the requirements of Texas Occupation Code, Chapter 1051. An engineer shall
have responsibility for compliance with the requirements of the Texas Occupation
Code, Chapter 1001.
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Submitted by:

(Company Name)

(Authorized Signature)

(Printed Name/Title)

(Date)

(Email)

(Street Address)

(Mailing Address)

(City, State, Zip Code)

(Telephone Number)

(Facsimile Number)
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4.1

SECTION 4

FORMAT FOR STATEMENT OF QUALIFICATIONS

GENERAL INSTRUCTIONS

4.1.1

4.1.10

Qualifications shall be prepared SIMPLY AND ECONOMICALLY, providing a
straightforward, CONCISE description of the respondent's ability to meet the
requirements of this RFQ. Emphasis shall be on the QUALITY, completeness,
clarity of content, responsiveness to the requirements, and an understanding of
Owner's needs.

Qualifications response shall be a MAXIMUM OF FIFTY (50) PAGES and
uploaded as one PDF file. The cover, table of contents, divider sheets, HUB
Subcontracting Plan (Section 1.11), and Execution of Offer do not count as pages.
The HUB Subcontracting Plan shall be uploaded as a separate PDF file.

Respondents shall carefully read the information contained in this RFQ and submit a
complete response to all requirements and questions as directed. Incomplete
Qualifications will be considered non-responsive and subject to rejection.

Qualifications and any other information submitted by respondents in response to this
RFQ shall become the property of the Owner.

The Owner will not compensate respondents for any expenses incurred in
Qualifications preparation or for any presentations that may be made, unless agreed to
in writing in advance or required by law. Respondents submit Qualifications at their
own risk and expense.

Qualifications that are qualified with conditional clauses, alterations, items not called
for in the RFQ documents, or irregularities of any kind are subject to rejection by the
Owner, at its option.

The Owner makes no representations of any kind that an award will be made as a
result of this RFQ. The Owner reserves the right to accept or reject any or all
Qualifications, waive any formalities or minor technical inconsistencies, or delete any
item/requirements from this RFQ when deemed to be in Owner's best interest.

Qualifications shall consist of answers to questions identified in Section 3 of the
RFQ. It is not necessary to repeat the question in the Qualifications; however, it is
essential to reference the question number with the corresponding answer.

Failure to comply with all requirements contained in this Request for Qualifications
may result in the rejection of the Qualifications.

Additional attachments shall NOT be included with the Qualifications. Only the
responses provided by the respondent to the questions identified in Section 3 of this
RFQ will be used by the Owner for evaluation.
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4.1.11 Separate and identify each criteria response to Section 3 of this RFQ.

4.1.12 Number all pages of the submittal sequentially using Arabic numerals (1, 2, 3, etc.);
the Respondent is not required to number the pages of the HUB Subcontracting Plan.

Revised April 2016 DB Request for Qualifications Page 16 of 22



ATTACHMENT A

HUB SUBCONTRACTING PLAN

FOR
PROFESSIONAL SERVICES

HUB PROGRAM

The purpose of the HUB Program is to promote full and equal business opportunities for
all businesses in State contracting.

In accordance with 34 TAC §20.14(d)(1)(D)(iii), a respondent (prime contractor) may
demonstrate good faith effort to utilize Texas certified HUBs for its subcontracting opportunities
if the total value of the respondent’s subcontracts with Texas certified HUBs meets or exceeds the
statewide HUB goal or the agency specific HUB goal. When a respondent uses this method to
demonstrate good faith effort, the respondent must identify the HUBs with which it will
subcontract. If using existing contracts with Texas certified HUBs to satisfy this requirement,
only contracts that have been in place for five years or less shall qualify for meeting the HUB
goal. This limitation is designed to encourage vendor rotation as recommended by the 2009 Texas
Disparity Study.

The Texas A&M University System (TAMUS) has established agency’s goals and therefore
respondents are required to use the following:

1. 11.2% for heavy construction other than building contracts;

2. 15.0% for all building construction, including general contractors and operative builders
contracts;

11.0% for all special trade construction contracts;

34.0% for professional services contracts;

11.0% for all other services contracts; and

44.0% for commodities contracts.

ARSI ol

A Historically Underutilized Business (HUB) is defined by statute as an entity with its principal
place of business in this state that is: (a) a corporation formed for the purpose of making a profit
in which at least 51% of all classes of the shares of stock or other equitable securities are owned
by one or more persons who are economically disadvantaged because of their identification as
members of certain groups, including Black Americans, Hispanic Americans, Women, Asian
Pacific Americans, Native Americans and Service Disabled Veterans and have suffered the
effects of discriminatory practices or similar insidious circumstances over which they have no
control; and have a proportionate interest and demonstrate active participation in the control
operation and management of the corporation’s affairs; (b) a sole proprietorship created for the
purpose of making a profit that is 100% owned, operated, and controlled by a person described in
subdivision (a) of the subsection; (c) a partnership formed for the purpose of making a profit in
which 51% of the assets and interest in the partnership is owned by one or more persons and
demonstrate active participation in the control, operation and management of the partnership’s
affairs; (d) a joint venture in which entity in the joint venture is a HUB under this subsection; or,
(e) a supplier contract between a HUB under this subsection and a prime contractor under which
the HUB is directly involved in the manufacture or distribution of the supplies or materials or
otherwise warehouses and ships the supplies.
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IL.

TAMUS shall make a good faith effort to meet or exceed either the State of Texas Disparity
Study goals or the agency’s goal, and to assist HUBs in receiving a portion of the total contract
value of all contracts that the agency expects to award in a fiscal year. It is the policy of TAMUS
to contract directly with HUBs or indirectly through subcontracting opportunities in accordance
with the Texas Government Code, Chapter 2161, Subchapter F and Comptroller of Public
Accounts HUB Rules, TAC Section § 20.14.

The total expected value of this contract is $100,000 or more and TAMUS has determined that
subcontracting opportunities are probable for this contract. Therefore, the Respondent is required
to submit a HUB Subcontracting Plan (HSP) with their proposal. The Respondents will use the
procedures prescribed in Section II below when developing the HSP.

All Respondents must give clear evidence that good faith effort was made to comply with the
HUB requirements identified in TAC, Section §20.14, and the HSP shall include the documents
shown in Article II, Paragraphs 4.b.i, ii and iii.

The Owner will review the information/documentation and use it as a basis to determine if a good
faith effort was made by the Respondent to utilize HUB subcontractors/suppliers on this contract.
If it is determined that a good faith effort was not made, the Respondent’s submittal/proposal will
be determined to be non-responsive and the submittal/proposal shall be rejected and the reasons
for rejection recorded in the project files. An accepted HUB Subcontracting Plan will become a
part of any contract with the Respondent resulting from this solicitation and then can only be
modified by contract change order.

If the Respondent can perform and intends to complete all subcontracting opportunities with its
own employees and resources without using any subcontractors, the HSP submitted with the
Respondent’s submittal/proposal shall only include the documents shown in Article II,
Paragraphs 1.1, ii and iii.

For information regarding The Texas A&M University System HUB Program and HUB
subcontracting requirements, please contact Mr. Jeff Zimmermann, Director, Procurement and
Business Services, JZimmermann@tamus.edu, (979) 458-6410.

HUB SUBCONTRACTING PLAN (HSP) PROCEDURES

The procedures for the Good Faith Effort (GFE) submittal requirements of this Request for
Qualifications are stated below. An HSP is required as part of bids, proposals, offers, or other
applicable expression of interest valued at $100,000 or more. Responses that do not include the
HSP or if the agency determines that the HSP was not developed in good faith shall be rejected as
a material failure to comply with the advertised specifications.

1. TAMUS requires the following items to be submitted as part of your HSP for this
Professional Services RFQ:

i. Letter of transmittal attesting that the respondent has read and understands the Policy
on Historically Underutilized Businesses (see Attachment A1 within this attachment);

. State of Texas Historically Underutilized Business Subcontracting Plan that shows
how the respondents made a good faith effort by completing sections 1 thru 4 and
either Method A or Method B of the HSP.

The State of Texas HSP form to be used is located at the following site;

Revised April 2016 DB Request for Qualifications Page 18 of 22


mailto:JZimmermann@tamus.edu

https://www.tamus.edu/business/hub-procurement/hub-programs-3/system-offices-hub-
program/

2. To meet The A&M System’s good faith effort requirements, the respondents shall follow,
but is not limited to, procedures listed below when developing an HSP:

a. Divide the contract work into reasonable portions to the extent consistent with
prudent industry practice in Section 2, b of the HUB form.

b. Meet and/or exceed 34.0% for professional service related subcontracting
opportunities.

c.  Provide notice to trade organizations or development centers that assist in identifying
HUBs by disseminating subcontracting opportunities to their
membership/participants. The notice shall, in all instances, include the scope of
work, information regarding location to review plans and specifications, information
about bonding and insurance requirements, and identify a contact person.
Respondent must provide notice to organizations or development centers not less
than seven (7) working days prior to submission of the response (bid, proposal, offer,
or other applicable expression of interest).

d.  Notify HUB vendors of the subcontracting opportunities that the respondent intends
to subcontract. The preferable method of notification shall be in writing. The
respondent shall provide potential HUB subcontractors reasonable time to respond to
the respondent’s notice. “Reasonable time to respond” in this context is no less than
seven (7) working days from receipt of notice, unless circumstances require a
different time period, which is determined by the agency and documented in the
contract file.

The respondent shall provide the notice described in this section to three (3) or more
HUBs for each subcontracting opportunity that provide the type of work required for
each subcontracting opportunity identified in the contract specifications or any other
subcontracting opportunity the respondent cannot complete with its own equipment,
supplies, materials, and/or employees. The A&M System encourages respondents
to seek and find a “Diverse Group” of Historically Underutilized Businesses in
each category in which a subcontract of services is solicited.

e. The respondent shall use the State of Texas Centralized Master Bidders List
(CMBL), HUB Directory, internet resources, and/or other directories as identified by
the State of Texas or the A&M System Office of HUB & Procurement Programs
when searching for HUB subcontractors.

NOTE: A complete list of all certified HUBs may be electronically accessed
through the Internet at

https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp

f. Documentation showing correspondence between prime and potential HUB
subcontractors includes but not limited to contact information, date of delivery
confirmation, etc.

g.  Provide written justification of the selection process if a non-HUB subcontractor is
selected in Method B, Section B-4 c.
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3. In making a determination whether a good faith effort has been made in the completion of
the required HUB subcontracting plan, TAMUS_shall review the supporting documents
submitted explaining the ways the respondent has made a good faith effort according to
each criterion listed above.

4.  If the Respondent is completing as self-performing a statement which attests that the
respondent shall perform the subcontracting opportunities identified by the agency, with its
own employees and resources (See State of Texas HSP Form, page 2, Sections 2a and page
3, Sections 3 and 4).

5. Prior to contract award, the HSP and supporting documentation shall be reviewed and
evaluated by the Office of HUB and Procurement Programs (HUB Office) to determine if a
good faith effort has been made in accordance with bid specifications and State of Texas
HUB rules. If accepted, the HSP shall become a provision of the TAMUS contract. Any
change in a sub consultant or vendor, as requested by the Respondent, will not reduce the
HUB participation level presented in the initial proposal offering without prior approval
from the HUB Office.

6.  If the HUB Office determines that a submitted HSP was not developed in good faith, the
HUB Office shall treat the lack of good faith as a material failure to comply with advertised
specifications, and the subject bid or other response shall be rejected. The reason(s) for
rejection shall be recorded in the procurement file.

7. If at any time during the term of the contract, it becomes necessary to make a change to the
approved HSP, such proposed change must be received for review and approval by the
HUB Office before the change will be effective under the contract. The respondent must
comply with provisions of TAC §20.14 relating to development and evaluation of HSP, in
order to substitute or subdivide the work and/or substitute or add subcontractors prior to
any alteration of the HSP. TAMUS shall document changes to the HSP by contract change
order and the reasons for proposed change(s) shall be requested on a
Consultant/Subcontractor Substitution Form C-27b and recorded in the procurement file
(http://www.tamus.edu/business/hub-procurement/hub-programs-3/system-offices-hub-
program/). In the event that a change is necessary, the requested changes will not reduce
the level of HUB participation that was a part of the proposal at the time of construction
contract award.

If the respondent selected decides to subcontract any part of the contract after the award,
the respondent must comply with provisions of this document relating to developing and
submitting a subcontracting plan prior to any modifications or performance involving
subcontracting work can be authorized by TAMUS. If the respondent subcontracts any of
the work without prior authorization and without complying with TAC Section §20.14, the
respondent is deemed to have breached the contract and be subject to any remedial actions
provided by Texas Government Code, Chapter 2161, and TAC §20.14. TAMUS may report
non-performance relative to its contracts to the Comptroller of Public Accounts in
accordance with TAC Chapter §113, Subchapter F (relating to the Vendor Performance and
Debarment Program).

8. The respondent will be required to submit a revised HSP for additional subcontracting
opportunities that were not identified in the original HSP and created when the original
scope of work expands through a change order, contract amendment or a contract renewal.

9.  TAMUS requires a respondent to whom a contract has been awarded, to report to TAMUS
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the identity and the amount paid to its subcontractors, HUBs and non-HUBs. If the
respondent fails to fulfill the HSP specified in the contract, TAMUS shall notify the
respondent of any deficiencies. @TAMUS shall require the respondent to submit
documentation and explain why the failure to fulfill the HUB Subcontracting Plan should
not be attributed to a lack of good faith effort by the respondent.

10. If a determination is made that the respondent failed to implement the HSP in good faith,
TAMUS, in addition to any other remedies, may report nonperformance to the Comptroller
of Public Accounts in accordance with TAC, Chapter 113, Subchapter F (relating to
Vendor Performance and Debarment Program).

11. During the term of the contract, TAMUS shall determine whether the value of the
subcontracts to HUBs meets or exceeds the HSP provisions specified in the contract.

REPORTING REQUIREMENTS

Each respondent that enters into a contract shall report to TAMUS all subcontracting/supplier
payments. The report will include the volume of work performed under the contract, the portion
of the work that was performed with its own employees/resources, HUB and Non-HUB
subcontractors and suppliers (See prime contractor Progress Assessment Report Form located at
the following link; http://www.tamus.edu/offices/fpc/forms/). TAMUS may request payment
documentation in accordance with the Comptroller of Public Accounts HUB Rules that confirms
the performance of the respondent. During the course of the contract, TAMUS shall discuss the
performance of the respondent and document the respondent performance in the contract file.

Note: When the prime respondent is a HUB, it must perform at least 25% of the total value of
the contract with its own or leased employees, as defined by the Internal Revenue Service, in
order for the Owner to receive 100% HUB credit for the entire contract.

If a HUB prime contractor’s HSP identifies that it is planning to perform less than 25% of the
total value of contract with its own or leased employees, the HUB respondent must report to the
Owner the value of the contract that was actually performed by the HUB prime respondent and
the amount to be performed by its HUB subcontractors.

The HUB Office shall audit the respondent’s compliance with the HSP. If the respondent is
found deficient, TAMUS shall give the respondent an opportunity to submit documentation and
explain to TAMUS why the failure to fulfill the HSP should not be attributed to a lack of good
faith effort by the respondent.
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(Attachment A1)

(SUBMIT ON YOUR BUSINESS LETTERHEAD)

Jeff Zimmermann

The Texas A&M University System
Moore/Connally Building

301 Tarrow, Suite 361

College Station, Texas 77840-7896

Subject: HUB Subcontracting Plan
Project No. 02-3254
Polo Garage
Texas A&M University
College Station, Texas

Dear Mr. Zimmermann:

I am pleased to forward this HUB Subcontracting Plan as an integral part of our written response
submitted in connection with your Professional Services solicitation for Project Number 02-3254

I have read and understand The Texas A&M University System’s Policy on Utilization of
Historically Underutilized Businesses (HUBs) and the goals for HUB participation.

Sincerely,

(Signature)
(Printed Name)
(Printed Title)
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