

Event Summary - Computer Laboratory Tables

Type	Invitation to Bid	Number	FPC-ITB-2033
Organization	TAMU	Currency	US Dollar
Event Status	Awarded	Work Group	FPC
Exported on	4/3/2020	Exported by	Jacqueline Gibson
For Requisition	128549362	Created Document	130324922
Estimated Value	50,510.18 USD	Payment Terms	0% 0, Net 30

Bid and Evaluation

Respond by Proxy	Allow	Use Panel Questionnaire	No
Sealed Bid	Yes	Auto Score	No
Alternate Items	No	Cost Analysis	No

Visibility and Communication

Visible to Public Yes

Enter a short description for this public event

Purchase and installation of computer laboratory tables for testing room at Health Science Center's Engineering/Health building, Houston, TX.

Commodity Codes

None Added

Event Dates

Time Zone	CDT/CST - Central Standard Time (US/Central)
Released	-
Open	2/19/2020 11:00 AM CST
Close	3/4/2020 2:00 PM CST
Sealed Until	3/4/2020 2:00 PM
Q&A Close	3/2/2020 2:00 PM CST

Event Users

Event Creator

Patricia Allison

PALLISON@TAMUS.EDU

Phone +1 979-458-6088

Event Owners

Jeffrey Zimmermann

JZIMMERMANN@TAMUS.EDU

Phone +1 979-458-6410

Patricia Allison

PALLISON@TAMUS.EDU

Phone +1 979-458-6088

Leann Harris

leann.harris@tamu.edu

Phone +1 979-845-2325

Jacqueline Gibson

JGIBSON@TAMUS.EDU

Phone +1 979-458-6107

Jeffrey Zimmermann

JZIMMERMANN@TAMUS.EDU

Phone +1 979-458-6410

Patricia Allison

PALLISON@TAMUS.EDU

Phone +1 979-458-6088

Paul Admin Barzak

p-barzak@tamu.edu

Phone +1 979-845-3816

Randy Linder - Admin

randy-linder@tamu.edu

Phone +1 979-845-9018

Contacts

Patricia Allison

PALLISON@TAMUS.EDU

Phone +1 979-458-6088

Stakeholders

Brandie Watson

B.WATSON@TAMU.EDU

Phone +1 979-845-8286

Jacqueline Gibson

JGIBSON@TAMUS.EDU

Phone +1 979-458-6107

Heather Lupoli

HLUPOLI@TAMU.EDU

Phone +1 979-458-5554

Clinton Merritt

c-merritt@tamu.edu

Caylan Bartley

CAYLAN.BARTLEY@TAMU.EDU

Phone +1 979-458-8490

Description

The Texas A&M University System (TAMUS), on behalf of Facilities, Planning & Construction (FPC), is seeking pricing on the computer laboratory tables system, as specified, to include delivery and installation, for FPC Project 23-3258 – Health Science Center’s Engineering/Health (EnMed) building currently under construction in Houston, TX.

NOTE: The current delivery and install time-frame is June 8 – July 18, 2020.

Reference attached FPC-ITB-2033 - Computer Laboratory Tables for EnMed Specs for details and specifications of all items. The specifics of all items are the various components (described in this specification attachment) per Electronic Computer Furniture Systems’ products meeting the table requirements of the EnMed testing room floor plan and power plan. If bidding other than the ECFS computer table system, the computer tables system offered must meet owner’s needs and requirements for the EnMed testing room. The total number of tables needed as shown in AggieBid lines 1 - 4 is fifty-two (52). This count includes three (3) tables that are freestanding and ADA height, 32”.

As stated in specifications: If offering a brand and/or model number other than that listed, bidder **must** include product literature with bid response. Failure to include this information and documentation with your bid response will be grounds for disqualification. This product literature and documentation shall be attached in AggieBid.

Submit all bid questions via email to Patty Allison, pallison@tamus.edu. The bid response due date is no later than 2:00 PM on Wednesday, March 4, 2020, CST. Late bids will not be accepted or considered.

3/2/2020 *** Amendment 1 has been created to add lines for Freight/Shipping and Dealer Services for Delivery & Installation.

1 ★ **Instructions To Supplier :**

Insurance Requirements - Reference attached Insurance Requirements for Health Science Center - The TAMU System requires all vendors performing work on any System member campus to provide proof of the required insurance coverage as noted in the bid. Vendor shall provide and maintain required insurance coverage for the duration of this purchase and until item delivered and installed.

Prerequisite Content:

Insurance Requirements - HSC

Insurance Requirements - PO - TAMU-HSC.pdf ../Attachments/PrereqAttachments/Insurance Requirements - PO - TAMU-HSC.pdf

Certification

I certify that I have read and agree to the terms above.

Supplier Must Also Upload a File:

No

2 ★ **Instructions To Supplier :**

REFERENCES: REQUIRED IF YOUR COMPANY HAS NOT PROVIDED FURNITURE INSTALLATION SERVICES FOR THE TAMUS IN THE LAST THREE (3) YEARS. Provide the name, address, email address, telephone number and general description of completed scope of services for three (3) projects where your company has performed similar scope of work.

Certification

I certify that I have read and agree to the terms above.

Supplier Must Also Upload a File:

No

Prerequisite Content:

See described request for references.

3 ★ **Instructions To Supplier :**

Payment Terms are to be Net 30 upon completion of services and receipt of correct invoice. For any other payment terms to be considered, details must be submitted w/ your bid response for consideration and approval.

Certification

I certify that I have read and agree to the terms above.

Supplier Must Also Upload a File:

No

Prerequisite Content:

Payment Terms

4 ★ **Instructions To Supplier :**

Award Criteria: The Texas A&M University System (TAMUS) will evaluate and make the award to the bid that is determined to be the best value to TAMUS and the state based on the following criteria: pricing, experience/references, insurance requirements, ability to meet completion date, the vendor's past relationship with TAMUS, and any other factor TAMUS deems relevant.

Certification

I certify that I have read and agree to the terms above.

Supplier Must Also Upload a File:

No

Prerequisite Content:

See award criteria

Buyer Attachments

Exhibit A - TAMU System Bid Term	Exhibit A - Bid_PO Terms 10142019.pdf	../Attachments/Exhibit A - Bid_PO Terms 10142019.pdf
FPC-ITB-2033 - Computer Laboratc	FPC-ITB-2033 - Computer Laboratory Tables for EnMed Specs FINAL.pdf	../Attachments/FPC-ITB-2033 - Computer Laboratory Tables for EnMed Specs FINAL.pdf
FPC-ITB-2033 EnMed Testing Roor	FPC-ITB-2033 EnMed Testing Room Floor Plan w ADA tables marked.pdf	../Attachments/FPC-ITB-2033 EnMed Testing Room Floor Plan w ADA tables marked.pdf
FPC-ITB-2033 EnMed Testing Roor	FPC-ITB-2033 EnMed Testing Room Power Plan.pdf	../Attachments/FPC-ITB-2033 EnMed Testing Room Power Plan.pdf
Attachment A - EnMed Building	Phase 1.Attachment A.EnMed Building.1.14.20-Final.pdf	../Attachments/Phase 1.Attachment A.EnMed Building.1.14.20-Final.pdf

Questions

★ Supplier Response Is Required

Page 1

Group 1

- | | | |
|-----|--|---|
| 1.1 | If submitting an alternate table system to the model / brand specified, have you attached detailed literature describing your product?
Yes/No | ★ |
| 1.2 | Can you meet the current delivery and install time-frame of June 8 – July 18, 2020?
Yes/No | ★ |

Product Line Items

★ Required Product Line Items

Group P1

#	Item Name, Commodity Code, Description	Qty.	UOM	Target Price	Allow Alternates	Requested Delivery
P1.1	Freestanding Computer Tables Freestanding Computer Tables - Electronic Classroom Furniture Systems Model # ECFS #TFS5024-32-CPU-ELEC or approved equivalent. NOTE: The location of these tables will be placed at the end of 3 of the rows which allows them to be changed since they are freestanding tables.	★ 3	EA - Each	-		-
P1.2	Starter Computer Tables Starter Computer Tables - Electronic Classroom Furniture Systems Model # TSE4924-29-CPU-ELEC or approved equivalent.	★ 8	EA - Each	-		-
P1.3	Adder End Computer Tables Adder End Computer Tables - Electronic Classroom Furniture Systems Model # TAE4924-29-CPU-ELEC or approved equivalent.	★ 8	EA - Each	-		-
P1.4	Center Computer Tables Center Computer Tables - Electronic Classroom Furniture Systems Model # TAE4924-29-CPU-ELEC or approved equivalent.	★ 33	EA - Each	-		-
P1.5	Freight / Shipping Include cost for freight/shipping if not included in product pricing.	★ 1	LO - Lot	-		-
P1.6	Dealer Services for Delivery and Installation Dealer Services for Delivery & Installation - to include receiving, unpacking, assembly, placement at point of use, removal & disposal of all packing material. Reference Attachment A for additional delivery / install instructions.	1	EA - Each	-		-

Service Line Items

There are no Items added to this event.

Suppliers

Ergogenesis Workplace Solutions LLC

Progress Intention Not Declared

David Ferrell

dferrell@ergogenesis.com

Electronic Classroom Furniture Systems, LC (ELECTRONIC CLASSROOM FURNITURE SYSTEM LC)

Progress Intention Not Declared

Greg Madison

gmadison@electronicclassroom.com

Veteran's Choice Procurement LLC

Progress Intention Not Declared

Brian Groover

brian.groover@vetschoicepro.com

WORKPLACE RESOURCE (Workplace Resource, LLC)

Progress No Bid

Jennifer Cartlidge

jennifer.cartlidge@wrstx.com

PACIFIC STAR CORPORATION

Progress Response In Progress

Daud Hadi

customer@pfstar.com

Gateway Printing & Office Supply, Inc.

Progress Intention Not Declared

Alison Hietikko

alison@gatewayp.com

J TYLER SERVICES INC (J. Tyler Services)

Progress Submitted

Total Bid 57,293.50

Polly Block

blockp@jtyler.com

PKJ INTERNATIONAL LLC

Progress Intention Not Declared

SIJO JOSE

sales@pkjinternational.com

HBI OFFICE SOLUTIONS INC

Progress Awarded

Total Bid 52,923.88

Total Awarded 52,923.88 USD

Susan Ellis

SUSAN@HBI-INC.COM

BURGOON COMPANY EVCO PARTNERS LP DBA (Burgoon Company)

Progress Intention Not Declared

Burgoon Company

office@burgooncompany.com

SHELTON-KELLER GROUP INC (SKG)

Progress Submitted

Total Bid 61,277.67

Barbara Zoern

bzoern@skgtexas.com

WILTON'S OFFICEWORKS LTD

Progress Intention Not Declared

Stan Wilton

swilton@wiltons.com

Internal Notes & Attachments

Electronic Classroom.Computer Tables.EnMed.doc

Electronic
Classroom.Computer
Tables.EnMed.doc

Electronic
Classroom.Computer
Tables.EnMed.doc

../Attachments/NotesAttachments/Electronic
Classroom.Computer Tables.EnMed.doc

Added By Patricia Allison

2/11/2020 8:30 AM
